

Standard Form of Agreement Between Owner and Design-Builder

AGREEMENT made as of the 13th day of September in the year 2019. (In words, indicate day, month and year.)

BETWEEN the Owner:

(Name, legal status, address and other information)

Monroe County School District 241 Trumbo Road Key West, Florida 33040 305-293-1400 Phone

and the Design-Builder: (Name, legal status, address and other information)

Ajax Building Company, LLC 109 Commerce Boulevard Oldsmar, Florida 34677 813-792-3900 Phone

for the following Project: (Name, location and detailed description)

RFQ 2020000 – KWHS Backyard Design Build Key West, Florida

The Owner and Design-Builder agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An Additions and Deletions Report that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Consultation with an attorney is also encouraged with respect to professional licensing requirements in the jurisdiction where the Project is located.

TABLE OF ARTICLES

- **GENERAL PROVISIONS**
- **COMPENSATION AND PROGRESS PAYMENTS**
- GENERAL REQUIREMENTS OF THE WORK OF THE DESIGN-BUILD CONTRACT 3
- WORK PRIOR TO EXECUTION OF THE DESIGN-BUILD AMENDMENT
- WORK FOLLOWING EXECUTION OF THE DESIGN-BUILD AMENDMENT 5
- **CHANGES IN THE WORK** 6
- 7 **OWNER'S RESPONSIBILITIES**
- TIME
- PAYMENT APPLICATIONS AND PROJECT COMPLETION 9
- PROTECTION OF PERSONS AND PROPERTY 10
- **UNCOVERING AND CORRECTION OF WORK** 11
- **COPYRIGHTS AND LICENSES** 12
- TERMINATION OR SUSPENSION 13
- **CLAIMS AND DISPUTE RESOLUTION** 14
- MISCELLANEOUS PROVISIONS 15
- SCOPE OF THE AGREEMENT 16

TABLE OF EXHIBITS

- **DESIGN-BUILD AMENDMENT** Α
- В INSURANCE AND BONDS
- SUSTAINABLE PROJECTS

ARTICLE 1 GENERAL PROVISIONS

§ 1.1 Owner's Criteria

This Agreement is based on the Owner's Criteria set forth in this Section 1.1.

(Note the disposition for the following items by inserting the requested information or a statement such as "not applicable" or "unknown at time of execution." If the Owner intends to provide a set of design documents, and the requested information is contained in the design documents, identify the design documents and insert "see Owner's design documents" where appropriate.)

§ 1.1.1 The Owner's program for the Project:

(Set forth the program, identify documentation in which the program is set forth, or state the manner in which the program will be developed.)

See attached Exhibit 1.

User Notes:

AIA Document A141™ - 2014. Copyright © 2004 and 2014 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 11:28:18 ET on 09/13/2019 under Order No.0865187689 which expires on 08/16/2020, and is not for resale.

§ 1.1.2 The Owner's design requirements for the Project and related documentation: (Identify below, or in an attached exhibit, the documentation that contains the Owner's design requirements, including any performance specifications for the Project.)

See attached Exhibit 1.

§ 1.1.3 The Project's physical characteristics:

(Identify or describe, if appropriate, size, location, dimensions, or other pertinent information, such as geotechnical reports; site, boundary and topographic surveys; traffic and utility studies; availability of public and private utilities and services; legal description of the site; etc.)

See attached Exhibit 1.

§ 1.1.4 The Owner's anticipated Sustainable Objective for the Project, if any:

(Identify the Owner's Sustainable Objective for the Project such as Sustainability Certification, benefit to the environment, enhancement to the health and well-being of building occupants, or improvement of energy efficiency. If the Owner identifies a Sustainable Objective, incorporate AIA Document A141TM_2014, Exhibit C, Sustainable Projects, into this Agreement to define the terms, conditions and Work related to the Owner's Sustainable Objective.)

See attached Exhibit 1.

§ 1.1.5 Incentive programs the Owner intends to pursue for the Project, including those related to the Sustainable Objective, and any deadlines for receiving the incentives that are dependent on, or related to, the Design-Builder's services, are as follows:

(Identify incentive programs the Owner intends to pursue for the Project and deadlines for submitting or applying for the incentive programs.)

See attached Exhibit 1.

§ 1.1.6 The Owner's budget for the Work to be provided by the Design-Builder is set forth below: (Provide total for Owner's budget, and if known, a line item breakdown of costs.)

Total Project Budget: \$10,000,000.00

§ 1.1.7 The Owner's design and construction milestone dates:

.1 Design phase milestone dates:

See Exhibit 2 - Schedule

.2 Submission of Design-Builder Proposal:

See Exhibit 2 - Schedule

.3 Phased completion dates:

See Exhibit 2 - Schedule

.4 Substantial Completion date:

No later than December 31, 2020. Completion date will be established upon execution of the GMP Amendment (Exhibit A.)

.5 Other milestone dates:

None

Init.

User Notes:

AIA Document A141TM – 2014. Copyright © 2004 and 2014 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 11:28:18 ET on 09/13/2019 under Order No.0865187689 which expires on 08/16/2020, and is not for resale.

§ 1.1.8 The Owner requires the Design-Builder to retain the following Architect, Consultants and Contractors at the Design-Builder's cost:

(List name, legal status, address and other information.)

.1 Architect

Harvard Jolly Architects, Inc. 2714 Dr. Martin Luther King Jr. Street North St. Petersburg, Florida 33704

.2 Consultants

MEP Engineering:

Anston Greenlees, Inc.

Civil Engineering:

Perez Engineering & Development, Inc.

.3 Contractors

The Contractor Services shall be performed by Ajax Building Company, LLC. Subcontractors will be selected at a later date.

§ 1.1.9 Additional Owner's Criteria upon which the Agreement is based: (Identify special characteristics or needs of the Project not identified elsewhere, such as historic preservation requirements.)

§ 1.1.10 The Design-Builder shall confirm that the information included in the Owner's Criteria complies with applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities.

§ 1.1.10.1 If the Owner's Criteria conflicts with applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, the Design-Builder shall notify the Owner of the conflict.

§ 1.1.11 If there is a change in the Owner's Criteria, the Owner and the Design-Builder shall execute a Modification in accordance with Article 6.

§ 1.1.12 If the Owner and Design-Builder intend to transmit Instruments of Service or any other information or documentation in digital form, they shall endeavor to establish necessary protocols governing such transmissions. Unless otherwise agreed, the parties will use AIA Document E203TM—2013 to establish the protocols for the development, use, transmission, and exchange of digital data and building information modeling.

§ 1.2 Project Team

Init.

User Notes:

§ 1.2.1 The Owner identifies the following representative in accordance with Section 7.1.1: (List name, address and other information.)

Douglas Pryor Facility Planner Monroe County School District 1310 United Street Key West, Florida 33040

§ 1.2.2 The persons or entities, in addition to the Owner's representative, who are required to review the Design-Builder's Submittals are as follows: (List name, address and other information.)

As established in the Project Policy and Procedure Manual.

AlA Document A141™ – 2014. Copyright © 2004 and 2014 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 11:28:18 ET on 09/13/2019 under Order No.0865187689 which expires on 08/16/2020, and is not for resale.

§ 1.2.3 The Owner will retain the following consultants and separate contractors: (List discipline, scope of work, and, if known, identify by name and address.)

None at this time.

§ 1.2.4 The Design-Builder identifies the following representative in accordance with Section 3.1.2: (List name, address and other information.)

Mike Wilson Operations Manager Ajax Building Corporation 109 Commerce Boulevard Oldsmar, Florida 34677 813-792-3900 Office 813-545-2583 Cell

§ 1.2.5 Neither the Owner's nor the Design-Builder's representative shall be changed without ten days' written notice to the other party. Any substitution of key members shall be submitted to the Owner for approval which will not be unreasonably withheld. See Exhibit 3 for a list of Key Personnel.

§ 1.3 Binding Dispute Resolution

For any Claim subject to, but not resolved by, mediation pursuant to Section 14.3, the method of binding dispute resolution shall be the following:

(Check the appropriate box. If the Owner and Design-Builder do not select a method of binding dispute resolution below, or do not subsequently agree in writing to a binding dispute resolution other than litigation, Claims will be resolved by litigation in a court of competent jurisdiction.)

- Arbitration pursuant to Section 14.4
- [] Litigation in a court of competent jurisdiction
- [X] Other: Mediation and if no resolution, litigation.

§ 1.4 Definitions

- § 1.4.1 Design-Build Documents. The Design-Build Documents consist of this Agreement between Owner and Design-Builder and its attached Exhibits (hereinafter, the "Agreement"); other documents listed in this Agreement; and Modifications issued after execution of this Agreement. A Modification is (1) a written amendment to the Contract signed by both parties, including the Design-Build Amendment, (2) a Change Order, or (3) a Change Directive.
- § 1.4.2 The Contract. The Design-Build Documents form the Contract. The Contract represents the entire and integrated agreement between the parties and supersedes prior negotiations, representations or agreements, either written or oral. The Contract may be amended or modified only by a Modification. The Design-Build Documents shall not be construed to create a contractual relationship of any kind between any persons or entities other than the Owner and the Design-Builder.
- § 1.4.3 The Work. The term "Work" means the design, construction and related services required to fulfill the Design-Builder's obligations under the Design-Build Documents, whether completed or partially completed, and includes all labor, materials, equipment and services provided or to be provided by the Design-Builder. The Work may constitute the whole or a part of the Project.
- § 1.4.4 The Project. The Project is the total design and construction of which the Work performed under the Design-Build Documents may be the whole or a part, and may include design and construction by the Owner and by separate contractors.
- § 1.4.5 Instruments of Service. Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible and intangible creative work performed by the Design-Builder, Contractor(s),

AIA Document A141TM – 2014. Copyright © 2004 and 2014 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 11:28:18 ET on 09/13/2019 under Order No.0865187689 which expires on 08/16/2020, and is not for resale.

Architect, and Consultant(s) under their respective agreements. Instruments of Service may include, without limitation, studies, surveys, models, sketches, drawings, specifications, digital models and other similar materials.

- § 1.4.6 Submittal. A Submittal is any submission to the Owner for review and approval demonstrating how the Design-Builder proposes to conform to the Design-Build Documents for those portions of the Work for which the Design-Build Documents require Submittals. Submittals include, but are not limited to, shop drawings, product data, and samples. Submittals are not Design-Build Documents unless incorporated into a Modification.
- § 1.4.7 Owner. The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Design-Build Documents as if singular in number. The term "Owner" means the Owner or the Owner's authorized representative.
- § 1.4.8 Design-Builder. The Design-Builder is the person or entity identified as such in the Agreement and is referred to throughout the Design-Build Documents as if singular in number. The term "Design-Builder" means the Design-Builder or the Design-Builder's authorized representative.
- § 1.4.9 Consultant. A Consultant is a person or entity providing professional services for the Design-Builder for all or a portion of the Work, and is referred to throughout the Design-Build Documents as if singular in number. To the extent required by the relevant jurisdiction, the Consultant shall be lawfully licensed to provide the required professional services.
- § 1.4.10 Architect. The Architect is a person or entity providing design services for the Design-Builder for all or a portion of the Work, and is lawfully licensed to practice architecture in the applicable jurisdiction. The Architect is referred to throughout the Design-Build Documents as if singular in number.
- § 1.4.11 Contractor. A Contractor is a person or entity performing all or a portion of the construction, required in connection with the Work, for the Design-Builder. The Contractor shall be lawfully licensed, if required in the jurisdiction where the Project is located. The Contractor is referred to throughout the Design-Build Documents as if singular in number and means a Contractor or an authorized representative of the Contractor.
- § 1.4.12 Confidential Information. Confidential Information is information containing confidential or business proprietary information that is clearly marked as "confidential."
- § 1.4.13 Contract Time. Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, as set forth in the Design-Build Amendment for Substantial Completion of the Work.
- § 1.4.14 Day. The term "day" as used in the Design-Build Documents shall mean calendar day unless otherwise specifically defined.
- § 1.4.15 Contract Sum. The Contract Sum is the amount to be paid to the Design-Builder for performance of the Work after execution of the Design-Build Amendment, as identified in Article A.1 of the Design-Build Amendment.

ARTICLE 2 COMPENSATION AND PROGRESS PAYMENTS

§ 2.1 Compensation for Work Performed Prior To Execution of Design-Build Amendment

§ 2.1.1 Unless otherwise agreed, payments for Work performed prior to Execution of the Design-Build Amendment shall be made monthly. For the Design-Builder's performance of Work prior to the execution of the Design-Build Amendment, the Owner shall compensate the Design-Builder as follows:

(Insert amount of, or basis for, compensation, including compensation for any Sustainability Services, or indicate the exhibit in which the information is provided. If there will be a limit on the total amount of compensation for Work performed prior to the execution of the Design-Build Amendment, state the amount of the limit.)

See Exhibit 4 for the Design Builders Compensation prior to execution of the Design Build Amendment.

§ 2.1.2 The hourly billing rates for services of the Design-Builder and the Design-Builder's Architect, Consultants and Contractors, if any, are set forth below.

(If applicable, attach an exhibit of hourly billing rates or insert them below.)

See Exhibit 4. (Table deleted)

§ 2.1.3 Compensation for Reimbursable Expenses Prior To Execution of Design-Build Amendment

§ 2.1.3.1 Reimbursable Expenses are in addition to compensation set forth in Section 2.1.1 and 2.1.2 and include expenses, directly related to the Project, incurred by the Design-Builder and the Design-Builder's Architect, Consultants, and Contractors, as follows:

- .1 Transportation and authorized out-of-town travel and subsistence;
- .2 Dedicated data and communication services, teleconferences, Project web sites, and extranets;
- .3 Fees paid for securing approval of authorities having jurisdiction over the Project;
- .4 Printing, reproductions, plots, standard form documents;
- .5 Postage, handling and delivery;
- .6 Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;
- .7 Renderings, physical models, mock-ups, professional photography, and presentation materials requested by the Owner;
- .8 All taxes levied on professional services and on reimbursable expenses; and
- .9 Other Project-related expenditures, if authorized in advance by the Owner.
- § 2.1.3.2 For Reimbursable Expenses, the compensation shall be the expenses the Design-Builder and the Design-Builder's Architect, Consultants and Contractors incurred, plus an administrative fee of five point eight percent (5.8 %) of the expenses incurred.

§ 2.1.4 Payments to the Design-Builder Prior To Execution of Design-Build Amendment

§ 2.1.4.1 Payments are due and payable upon presentation of the Design-Builder's invoice. Amounts unpaid twenty-one (21) days after presentation of an acceptable invoice shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing from time to time at the principal place of business of the Design-Builder. (Insert rate of monthly or annual interest agreed upon.)

Statutory Rate

§ 2.1.4.2 Records of Reimbursable Expenses and services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times for a period of three years following completion of the Design-Build Amendment or termination of this Agreement, whichever occurs first.

§ 2.2 Contract Sum and Payment for Work Performed After Execution of Design-Build Amendment

For the Design-Builder's performance of the Work after execution of the Design-Build Amendment, the Owner shall pay to the Design-Builder the Contract Sum in current funds as agreed in the Design-Build Amendment.

ARTICLE 3 GENERAL REQUIREMENTS OF THE WORK OF THE DESIGN-BUILD CONTRACT § 3.1 General

- § 3.1.1 The Design-Builder shall comply with any applicable licensing requirements in the jurisdiction where the Project is located.
- § 3.1.2 The Design-Builder shall designate in writing a representative who is authorized to act on the Design-Builder's behalf with respect to the Project.
- § 3.1.3 The Design-Builder shall perform the Work in accordance with the Design-Build Documents. The Design-Builder shall not be relieved of the obligation to perform the Work in accordance with the Design-Build Documents by the activities, tests, inspections or approvals of the Owner.
- § 3.1.3.1 The Design-Builder shall perform the Work in compliance with applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities in affect at the time of Contract or Amendment execution as applicable. If the Design-Builder performs Work contrary to applicable laws, statutes, ordinances, codes, rules and regulations, and lawful orders of public authorities, the Design-Builder shall assume responsibility for such Work and shall bear the costs attributable to correction.
- § 3.1.3.2 Neither the Design-Builder nor any Contractor, Consultant, or Architect shall be obligated to perform any act which they believe will violate any applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders

of public authorities. If the Design-Builder determines that implementation of any instruction received from the Owner, including those in the Owner's Criteria, would cause a violation of any applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, the Design-Builder shall notify the Owner in writing. Upon verification by the Owner that a change to the Owner's Criteria is required to remedy the violation, the Owner and the Design-Builder shall execute a Modification in accordance with Article 6.

- § 3.1.4 The Design-Builder shall be responsible to the Owner for acts and omissions of the Design-Builder's employees, Architect, Consultants, Contractors, and their agents and employees, and other persons or entities performing portions of the Work.
- § 3.1.5 General Consultation. The Design-Builder shall schedule and conduct periodic meetings with the Owner to review matters such as procedures, progress, coordination, and scheduling of the Work.
- § 3.1.6 When applicable law requires that services be performed by licensed professionals, the Design-Builder shall provide those services through qualified, licensed professionals. The Owner understands and agrees that the services of the Design-Builder's Architect and the Design-Builder's other Consultants are performed in the sole interest of, and for the exclusive benefit of, the Design-Builder.
- § 3.1.7 The Design-Builder, with the assistance of the Owner, shall prepare and file documents required to obtain necessary approvals of governmental authorities having jurisdiction over the Project.

§ 3.1.8 Progress Reports

- § 3.1.8.1 The Design-Builder shall keep the Owner informed of the progress and quality of the Work. On a monthly basis, or otherwise as agreed to by the Owner and Design-Builder, the Design-Builder shall submit written progress reports to the Owner, showing estimated percentages of completion and other information identified below:
 - .1 Work completed for the period;
 - .2 Project schedule status;
 - .3 Submittal schedule and status report, including a summary of outstanding Submittals;
 - .4 Responses to requests for information to be provided by the Owner;
 - .5 Approved Change Orders and Change Directives;
 - .6 Pending Change Order and Change Directive status reports;
 - .7 Tests and inspection reports;
 - 8. Status report of Work rejected by the Owner;
 - Status of Claims previously submitted in accordance with Article 14; .9
 - .10 Cumulative total of the Cost of the Work to date including the Design-Builder's compensation and Reimbursable Expenses, if any;
 - .11 Current Project cash-flow and forecast reports; and
 - Additional information as agreed to by the Owner and Design-Builder.
- § 3.1.8.2 In addition, where the Contract Sum is the Cost of the Work with or without a Guaranteed Maximum Price, the Design-Builder shall include the following additional information in its progress reports:
 - .1 Design-Builder's work force report;
 - .2 Equipment utilization report; and
 - .3 Cost summary, comparing actual costs to updated cost estimates.

§ 3.1.9 Design-Builder's Schedules

§ 3.1.9.1 The Design-Builder, promptly after execution of this Agreement, shall prepare and submit for the Owner's information a schedule for the Work. The schedule, including the time required for design and construction, shall not exceed time limits current under the Design-Build Documents, shall be revised at appropriate intervals as required by the conditions of the Work and Project, shall be related to the entire Project to the extent required by the Design-Build Documents, shall provide for expeditious and practicable execution of the Work, and shall include allowances for periods of time required for the Owner's review and for approval of submissions by authorities having jurisdiction over the Project.

§ 3.1.9.2 The Design-Builder shall perform the Work in general accordance with the most recent schedules submitted to the Owner.

8

§ 3.1.10 Certifications. Upon the Owner's written request, the Design-Builder shall obtain from the Architect, Consultants, and Contractors, and furnish to the Owner, certifications with respect to the documents and services provided by the Architect, Consultants, and Contractors (a) that, to the best of their knowledge, information and belief, the documents or services to which the certifications relate (i) are consistent with the Design-Build Documents, except to the extent specifically identified in the certificate, and (ii) comply with applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities governing the design of the Project; and (b) that the Owner and its consultants shall be entitled to rely upon the accuracy of the representations and statements contained in the certifications. The Design-Builder's Architect, Consultants, and Contractors shall not be required to execute certificates or consents that would require knowledge, services or responsibilities beyond the scope of their services.

§ 3.1.11 Design-Builder's Submittals

- § 3.1.11.1 Prior to submission of any Submittals, the Design-Builder shall prepare a Submittal schedule, and shall submit the schedule for the Owner's approval. The Owner's approval shall not unreasonably be delayed or withheld. The Submittal schedule shall (1) be coordinated with the Design-Builder's schedule provided in Section 3.1.9.1, (2) allow the Owner reasonable time to review Submittals, and (3) be periodically updated to reflect the progress of the Work. If the Design-Builder fails to submit a Submittal schedule, the Design-Builder shall not be entitled to any increase in Contract Sum or extension of Contract Time based on the time required for review of Submittals.
- § 3.1.11.2 By providing Submittals the Design-Builder represents to the Owner that it has (1) reviewed and approved them, (2) determined and verified materials, field measurements and field construction criteria related thereto, or will do so and (3) checked and coordinated the information contained within such Submittals with the requirements of the Work and of the Design-Build Documents.
- § 3.1.11.3 The Design-Builder shall perform no portion of the Work for which the Design-Build Documents require Submittals until the Owner has approved the respective Submittal.
- § 3.1.11.4 The Work shall be in accordance with approved Submittals except that the Design-Builder shall not be relieved of its responsibility to perform the Work consistent with the requirements of the Design-Build Documents. The Work may deviate from the Design-Build Documents only if the Design-Builder has notified the Owner in writing of a deviation from the Design-Build Documents at the time of the Submittal and a Modification is executed authorizing the identified deviation. The Design-Builder shall not be relieved of responsibility for errors or omissions in Submittals by the Owner's approval of the Submittals.
- § 3.1.11.5 All professional design services or certifications to be provided by the Design-Builder, including all drawings, calculations, specifications, certifications, shop drawings and other Submittals, shall contain the signature and seal of the licensed design professional preparing them. Submittals related to the Work designed or certified by the licensed design professionals, if prepared by others, shall bear the licensed design professional's written approval. The Owner and its consultants shall be entitled to rely upon the adequacy, accuracy and completeness of the services, certifications or approvals performed by such design professionals.
- § 3.1.12 Warranty. The Design-Builder warrants to the Owner that materials and equipment furnished under the Contract will be of good quality and new unless the Design-Build Documents require or permit otherwise. The Design-Builder further warrants that the Work will conform to the requirements of the Design-Build Documents and will be free from defects, except for those inherent in the quality of the Work or otherwise expressly permitted by the Design-Build Documents. Work, materials, or equipment not conforming to these requirements may be considered defective. The Design-Builder's warranty excludes remedy for damage or defect caused by abuse, alterations to the Work not executed by the Design-Builder, improper or insufficient maintenance, improper operation, or normal wear and tear and normal usage. If required by the Owner, the Design-Builder shall furnish satisfactory evidence as to the kind and quality of materials and equipment.

§ 3.1.13 Royalties, Patents and Copyrights

- § 3.1.13.1 The Design-Builder shall pay all royalties and license fees.
- § 3.1.13.2 The Design-Builder shall defend suits or claims for infringement of copyrights and patent rights and shall hold the Owner and its separate contractors and consultants harmless from loss on account thereof, but shall not be responsible for such defense or loss when a particular design, process or product of a particular manufacturer or manufacturers is required by the Owner, or where the copyright violations are required in the Owner's Criteria.

However, if the Design-Builder has reason to believe that the design, process or product required in the Owner's Criteria is an infringement of a copyright or a patent, the Design-Builder shall be responsible for such loss unless such information is promptly furnished to the Owner. If the Owner receives notice from a patent or copyright owner of an alleged violation of a patent or copyright, attributable to the Design-Builder, the Owner shall give prompt written notice to the Design-Builder.

§ 3.1.14 Indemnification

§ 3.1.14.1 To the fullest extent permitted by law, the Design-Builder shall indemnify and hold harmless the Owner, including the Owner's agents and employees, from and against claims, damages, losses and expenses, including but not limited to attorneys' fees, arising out of or resulting from performance of the Work, but only to the extent caused by the negligent acts or omissions of the Design-Builder, Architect, a Consultant, a Contractor, or anyone directly or indirectly employed by them or anyone for whose acts they may be liable. Such obligation shall not be construed to negate, abridge, or reduce other rights or obligations of indemnity that would otherwise exist as to a party or person described in this Section 3.1.14.

§ 3.1.14.2 The indemnification obligation under this Section 3.1.14 shall not be limited by a limitation on amount or type of damages, compensation, or benefits payable by or for Design-Builder, Architect, a Consultant, a Contractor, or anyone directly or indirectly employed by them, under workers' compensation acts, disability benefit acts or other employee benefit acts.

§ 3.1.15 Contingent Assignment of Agreements

- § 3.1.15.1 Each agreement for a portion of the Work is assigned by the Design-Builder to the Owner, provided that
 - assignment is effective only after termination of the Contract by the Owner for cause, pursuant to Sections 13.1.4 or 13.2.2, and only for those agreements that the Owner accepts by written notification to the Design-Builder and the Architect, Consultants, and Contractors whose agreements are accepted for assignment; and
 - assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the .2 Contract.

When the Owner accepts the assignment of an agreement, the Owner assumes the Design-Builder's rights and obligations under the agreement.

- § 3.1.15.2 Upon such assignment, if the Work has been suspended for more than 30 days, the compensation under the assigned agreement shall be equitably adjusted for increases in cost resulting from the suspension.
- § 3.1.15.3 Upon such assignment to the Owner under this Section 3.1.15, the Owner may further assign the agreement to a successor design-builder or other entity. If the Owner assigns the agreement to a successor design-builder or other entity, the Owner shall nevertheless remain legally responsible for all of the successor design-builder's or other entity's obligations under the agreement.
- § 3.1.16 Design-Builder's Insurance and Bonds. The Design-Builder shall purchase and maintain insurance and provide bonds as set forth in Exhibit B.

ARTICLE 4 WORK PRIOR TO EXECUTION OF THE DESIGN-BUILD AMENDMENT § 4.1 General

- § 4.1.1 Any information submitted by the Design-Builder, and any interim decisions made by the Owner, shall be for the purpose of facilitating the design process and shall not modify the Owner's Criteria unless the Owner and Design-Builder execute a Modification.
- § 4.1.2 The Design-Builder shall advise the Owner on proposed site use and improvements, selection of materials, and building systems and equipment. The Design-Builder shall also provide the Owner with recommendations, consistent with the Owner's Criteria, on constructability; availability of materials and labor; time requirements for procurement, installation and construction; and factors related to construction cost including, but not limited to, costs of alternative designs or materials, preliminary budgets, life-cycle data, and possible cost reductions.

§ 4.2 Evaluation of the Owner's Criteria

- § 4.2.1 The Design-Builder shall schedule and conduct meetings with the Owner and any other necessary individuals or entities to discuss and review the Owner's Criteria as set forth in Section 1.1. The Design-Builder shall thereafter again meet with the Owner to discuss a preliminary evaluation of the Owner's Criteria. The preliminary evaluation shall address possible alternative approaches to design and construction of the Project and include the Design-Builder's recommendations, if any, with regard to accelerated or fast-track scheduling, procurement, or phased construction. The preliminary evaluation shall consider cost information, constructability, and procurement and construction scheduling issues.
- § 4.2.2 After the Design-Builder meets with the Owner and presents the preliminary evaluation, the Design-Builder shall provide a written report to the Owner, summarizing the Design-Builder's evaluation of the Owner's Criteria. The report shall also include
 - .1 allocations of program functions, detailing each function and their square foot areas;
 - .2 a preliminary estimate of the Cost of the Work, and, if necessary, recommendations to adjust the Owner's Criteria to conform to the Owner's budget;
 - a preliminary schedule, which shall include proposed design milestones; dates for receiving additional information from, or for work to be completed by, the Owner; anticipated date for the Design-Builder's Proposal; and dates of periodic design review sessions with the Owner; and
 - .4 the following:
 (List additional information, if any, to be included in the Design-Builder's written report.)

Other items as required by Exhibit 1.

§ 4.2.3 The Owner shall review the Design-Builder's written report and, if acceptable, provide the Design-Builder with written consent to proceed to the development of the Design as described in Section 4.3. The consent to proceed shall not be understood to modify the Owner's Criteria unless the Owner and Design-Builder execute a Modification.

§ 4.3 Schematic Design

- § 4.3.1 Upon the Owner's issuance of a written consent to proceed under Section 4.2.3, the Design-Builder shall prepare and submit a Schematic Design to the Owner. The Schematic Design shall include a report identifying any deviations from the Owner's Criteria, and shall include the following:
 - .1 Confirmation of the allocations of program functions;
 - .2 Site plan;
 - .3 Building plans, sections and elevations;
 - .4 Structural system;
 - .5 Selections of major building systems, including but not limited to mechanical, electrical and plumbing systems; and
 - .6 Outline specifications or sufficient drawing notes describing construction materials.

The Schematic Design may include some combination of physical study models, perspective sketches, or digital modeling.

- § 4.3.2 The Owner shall review the Schematic Design and, if acceptable, provide the Design-Builder with written consent to proceed to development of the Design-Builder's Proposal. The Schematic Design shall not modify the Owner's Criteria unless the Owner and Design-Builder execute a Modification.
- § 4.3.3 The Design Builder shall prepare Design Documents and provide submittals to the Owner at Design Development and 50% Construction Documents. The Design Builders GMP Proposal will be based on 100% Construction Documents.
- § 4.3.4 At the conclusion of each design milestone, the Design Builder shall prepare a Report for the Owner to describe the status of the design, budget estimates, schedule update, and other relevant data for the Project.

§ 4.4 Design-Builder's Proposal

§ 4.4.1 Upon the Owner's issuance of a written consent to proceed under Section 4.3.2, the Design-Builder shall prepare and submit the Design-Builder's Proposal to the Owner. The Design-Builder's Proposal shall include the following:

- .1 A list of the Schematic Design documents and other information, including the Design-Builder's clarifications, assumptions and deviations from the Owner's Criteria, upon which the Design-Builder's Proposal is based;
- .2 The proposed Contract Sum, including the compensation method and, if based upon the Cost of the Work plus a fee, a written statement of estimated cost organized by trade categories, allowances, contingencies, Design-Builder's Fee, and other items that comprise the Contract Sum;
- .3 The proposed date the Design-Builder shall achieve Substantial Completion;
- .4 An enumeration of any qualifications and exclusions, if applicable;
- .5 A list of the Design-Builder's key personnel, Contractors and suppliers; and
- .6 The date on which the Design-Builder's Proposal expires.
- § 4.4.2 Submission of the Design-Builder's Proposal shall constitute a representation by the Design-Builder that it has visited the site and become familiar with local conditions under which the Work is to be completed.
- § 4.4.3 If the Owner and Design-Builder agree on a proposal, the Owner and Design-Builder shall execute the Design-Build Amendment setting forth the terms of their agreement.
- § 4.4.4 During the Construction Phase, the Design Builder shall report monthly on the status of the project. The report shall be submitted in conjunction with the Pay Application and is a prerequisite to processing payment. The content of the report shall be established in the Policy and Procedure Manual.

ARTICLE 5 WORK FOLLOWING EXECUTION OF THE DESIGN-BUILD AMENDMENT

§ 5.1 Construction Documents

§ 5.1.1 As part of the Design-Build Agreement, the Design-Builder has prepared Construction Documents. The Construction Documents shall establish the quality levels of materials and systems required. The Construction Documents shall be consistent with the Design-Build Criteria.

§ 5.1.2 N/A - Not Applicable

§ 5.2 Construction

- § 5.2.1 Commencement. Except as permitted in Section 5.2.2, construction shall not commence prior to execution of the Design-Build Amendment.
- § 5.2.2 If the Owner and Design-Builder agree in writing, construction may proceed prior to the execution of the Design-Build Amendment. However, such authorization shall not waive the Owner's right to reject the Design-Builder's Proposal.
- § 5.2.3 The Design-Builder shall supervise and direct the Work, using the Design-Builder's best skill and attention. The Design-Builder shall be solely responsible for, and have control over, construction means, methods, techniques, sequences and procedures, and for coordinating all portions of the Work under the Contract, unless the Design-Build Documents give other specific instructions concerning these matters.
- § 5.2.4 The Design-Builder shall be responsible for inspection of portions of Work already performed to determine that such portions are in proper condition to receive subsequent Work.

§ 5.3 Labor and Materials

- § 5.3.1 Unless otherwise provided in the Design-Build Documents, the Design-Builder shall provide and pay for labor, materials, equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other facilities and services, necessary for proper execution and completion of the Work, whether temporary or permanent, and whether or not incorporated or to be incorporated in the Work.
- § 5.3.2 When a material or system is specified in the Design-Build Documents, the Design-Builder may make substitutions only in accordance with Article 6.
- § 5.3.3 The Design-Builder shall enforce strict discipline and good order among the Design-Builder's employees and other persons carrying out the Work. The Design-Builder shall not permit employment of unfit persons or persons not properly skilled in tasks assigned to them.

§ 5.4 Taxes

The Design-Builder shall pay sales, consumer, use and similar taxes, for the Work provided by the Design-Builder, that are legally enacted when the Design-Build Amendment is executed, whether or not yet effective or merely scheduled to go into effect. The Design Builder shall provide and manage a Direct Purchase program to allow for the Owner to purchase materials and equipment without tax in accordance with Florida Department of Revenue procedures. The process will be described in the Policy and Procedure Manual.

§ 5.5 Permits, Fees, Notices and Compliance with Laws

§ 5.5.1 Unless otherwise provided in the Design-Build Documents, the Design-Builder shall secure and pay for the building permit as well as any other permits, fees, licenses, and inspections by government agencies, necessary for proper execution of the Work and Substantial Completion of the Project.

§ 5.5.2 The Design-Builder shall comply with and give notices required by applicable laws, statutes, ordinances, codes, rules and regulations, and lawful orders of public authorities, applicable to performance of the Work.

§ 5.5.3 Concealed or Unknown Conditions. If the Design-Builder encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions that differ materially from those indicated in the Design-Build Documents or (2) unknown physical conditions of an unusual nature that differ materially from those ordinarily found to exist and generally recognized as inherent in construction activities of the character provided for in the Design-Build Documents, the Design-Builder shall promptly provide notice to the Owner before conditions are disturbed and in no event later than 21 days after first observance of the conditions. The Owner shall promptly investigate such conditions and, if the Owner determines that they differ materially and cause an increase or decrease in the Design-Builder's cost of, or time required for, performance of any part of the Work, shall recommend an equitable adjustment in the Contract Sum or Contract Time, or both. If the Owner determines that the conditions at the site are not materially different from those indicated in the Design-Build Documents and that no change in the terms of the Contract is justified, the Owner shall promptly notify the Design-Builder in writing, stating the reasons. If the Design-Builder disputes the Owner's determination or recommendation, the Design-Builder may proceed as provided in Article 14.

§ 5.5.4 If, in the course of the Work, the Design-Builder encounters human remains, or recognizes the existence of burial markers, archaeological sites, or wetlands, not indicated in the Design-Build Documents, the Design-Builder shall immediately suspend any operations that would affect them and shall notify the Owner. Upon receipt of such notice, the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the operations. The Design-Builder shall continue to suspend such operations until otherwise instructed by the Owner but shall continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 14.

§ 5.6 Allowances

§ 5.6.1 The Design-Builder shall include in the Contract Sum all allowances stated in the Design-Build Documents. Items covered by allowances shall be supplied for such amounts, and by such persons or entities as the Owner may direct, but the Design-Builder shall not be required to employ persons or entities to whom the Design-Builder has reasonable objection.

§ 5.6.2 Unless otherwise provided in the Design-Build Documents,

- allowances shall cover the cost to the Design-Builder of materials and equipment delivered at the site and all required taxes, less applicable trade discounts;
- .2 the Design-Builder's costs for unloading and handling at the site, labor, installation costs, overhead, profit, and other expenses contemplated for stated allowance amounts, shall be included in the Contract Sum but not in the allowances; and
- whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly .3 by Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs and the allowances under Section 5.6.2.1 and (2) changes in Design-Builder's costs under Section 5.6.2.2.

§ 5.6.3 The Owner shall make selections of materials and equipment with reasonable promptness for allowances requiring Owner selection.

§ 5.7 Key Personnel, Contractors and Suppliers

- § 5.7.1 The Design-Builder shall not employ personnel, or contract with Contractors or suppliers to whom the Owner has made reasonable and timely objection. The Design-Builder shall not be required to contract with anyone to whom the Design-Builder has made reasonable and timely objection.
- § 5.7.2 If the Design-Builder changes any of the personnel, Contractors or suppliers identified in the Design-Build Amendment, the Design-Builder shall notify the Owner and provide the name and qualifications of the new personnel, Contractor or supplier. The Owner may reply within 14 days to the Design-Builder in writing, stating (1) whether the Owner has reasonable objection to the proposed personnel, Contractor or supplier or (2) that the Owner requires additional time to review. Failure of the Owner to reply within the 14-day period shall constitute notice of no reasonable objection.
- § 5.7.3 Except for those persons or entities already identified or required in the Design-Build Amendment, the Design-Builder, as soon as practicable after execution of the Design-Build Amendment, shall furnish in writing to the Owner the names of persons or entities (including those who are to furnish materials or equipment fabricated to a special design) proposed for each principal portion of the Work. The Owner may reply within 14 days to the Design-Builder in writing stating (1) whether the Owner has reasonable objection to any such proposed person or entity or (2) that the Owner requires additional time for review. Failure of the Owner to reply within the 14-day period shall constitute notice of no reasonable objection.
- § 5.7.3.1 If the Owner has reasonable objection to a person or entity proposed by the Design-Builder, the Design-Builder shall propose another to whom the Owner has no reasonable objection. If the rejected person or entity was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be issued before commencement of the substitute person or entity's Work. However, no increase in the Contract Sum or Contract Time shall be allowed for such change unless the Design-Builder has acted promptly and responsively in submitting names as required.
- § 5.7.4 Subcontract packages in excess of \$50,000.00 shall require all bidders to be prequalified in accordance with the Design Builders standard procedure.

§ 5.8 Documents and Submittals at the Site

The Design-Builder shall maintain at the site for the Owner one copy of the Design-Build Documents and a current set of the Construction Documents, in good order and marked currently to indicate field changes and selections made during construction, and one copy of approved Submittals. The Design-Builder shall deliver these items to the Owner in accordance with Section 9.10.2 as a record of the Work as constructed.

§ 5.9 Use of Site

The Design-Builder shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, rules and regulations, lawful orders of public authorities, and the Design-Build Documents, and shall not unreasonably encumber the site with materials or equipment.

§ 5.10 Cutting and Patching

The Design-Builder shall not cut, patch or otherwise alter fully or partially completed construction by the Owner or a separate contractor except with written consent of the Owner and of such separate contractor; such consent shall not be unreasonably withheld. The Design-Builder shall not unreasonably withhold from the Owner or a separate contractor the Design-Builder's consent to cutting or otherwise altering the Work.

§ 5.11 Cleaning Up

§ 5.11.1 The Design-Builder shall keep the premises and surrounding area free from accumulation of waste materials or rubbish caused by operations under the Contract. At completion of the Work, the Design-Builder shall remove waste materials, rubbish, the Design-Builder's tools, construction equipment, machinery and surplus materials from and about the Project.

§ 5.11.2 If the Design-Builder fails to clean up as provided in the Design-Build Documents, the Owner may do so and Owner shall be entitled to reimbursement from the Design-Builder.

§ 5.12 Access to Work

The Design-Builder shall provide the Owner and its separate contractors and consultants access to the Work in preparation and progress wherever located. The Design-Builder shall notify the Owner regarding Project safety criteria and programs, which the Owner, and its contractors and consultants, shall comply with while at the site.

§ 5.13 Construction by Owner or by Separate Contractors

§ 5.13.1 Owner's Right to Perform Construction and to Award Separate Contracts

- § 5.13.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner's own forces; and to award separate contracts in connection with other portions of the Project, or other construction or operations on the site, under terms and conditions identical or substantially similar to this Contract, including those terms and conditions related to insurance and waiver of subrogation. The Owner shall notify the Design-Builder promptly after execution of any separate contract. If the Design-Builder claims that delay or additional cost is involved because of such action by the Owner, the Design-Builder shall make a Claim as provided in Article 14.
- § 5.13.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on the site, the term "Design-Builder" in the Design-Build Documents in each case shall mean the individual or entity that executes each separate agreement with the Owner.
- § 5.13.1.3 The Owner shall provide for coordination of the activities of the Owner's own forces, and of each separate contractor, with the Work of the Design-Builder, who shall cooperate with them. The Design-Builder shall participate with other separate contractors and the Owner in reviewing their construction schedules. The Design-Builder shall make any revisions to the construction schedule deemed necessary after a joint review and mutual agreement. The construction schedules shall then constitute the schedules to be used by the Design-Builder, separate contractors and the Owner until subsequently revised.
- § 5.13.1.4 Unless otherwise provided in the Design-Build Documents, when the Owner performs construction or operations related to the Project with the Owner's own forces or separate contractors, the Owner shall be deemed to be subject to the same obligations, and to have the same rights, that apply to the Design-Builder under the Contract.

§ 5.14 Mutual Responsibility

- § 5.14.1 The Design-Builder shall afford the Owner and separate contractors reasonable opportunity for introduction and storage of their materials and equipment and performance of their activities, and shall connect and coordinate the Design-Builder's construction and operations with theirs as required by the Design-Build Documents.
- § 5.14.2 If part of the Design-Builder's Work depends upon construction or operations by the Owner or a separate contractor, the Design-Builder shall, prior to proceeding with that portion of the Work, prepare a written report to the Owner, identifying apparent discrepancies or defects in the construction or operations by the Owner or separate contractor that would render it unsuitable for proper execution and results of the Design-Builder's Work. Failure of the Design-Builder to report shall constitute an acknowledgment that the Owner's or separate contractor's completed or partially completed construction is fit and proper to receive the Design-Builder's Work, except as to defects not then reasonably discoverable.
- § 5.14.3 The Design-Builder shall reimburse the Owner for costs the Owner incurs that are payable to a separate contractor because of the Design-Builder's delays, improperly timed activities or defective construction. The Owner shall be responsible to the Design-Builder for costs the Design-Builder incurs because of a separate contractor's delays, improperly timed activities, damage to the Work or defective construction.
- § 5.14.4 The Design-Builder shall promptly remedy damage the Design-Builder wrongfully causes to completed or partially completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5.
- § 5.14.5 The Owner and each separate contractor shall have the same responsibilities for cutting and patching the Work as the Design-Builder has with respect to the construction of the Owner or separate contractors in Section 5.10.

§ 5.15 Owner's Right to Clean Up

If a dispute arises among the Design-Builder, separate contractors and the Owner as to the responsibility under their respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the Owner may clean up and will allocate the cost among those responsible.

ARTICLE 6 CHANGES IN THE WORK

§ 6.1 General

- § 6.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the Contract, by Change Order or Change Directive, subject to the limitations stated in this Article 6 and elsewhere in the Design-Build Documents.
- § 6.1.2 A Change Order shall be based upon agreement between the Owner and Design-Builder. The Owner may issue a Change Directive without agreement by the Design-Builder.
- § 6.1.3 Changes in the Work shall be performed under applicable provisions of the Design-Build Documents, and the Design-Builder shall proceed promptly, unless otherwise provided in the Change Order or Change Directive.

§ 6.2 Change Orders

A Change Order is a written instrument signed by the Owner and Design-Builder stating their agreement upon all of the following:

- .1 The change in the Work;
- .2 The amount of the adjustment, if any, in the Contract Sum or, if prior to execution of the Design-Build Amendment, the adjustment in the Design-Builder's compensation; and
- .3 The extent of the adjustment, if any, in the Contract Time.

§ 6.3 Change Directives

- § 6.3.1 A Change Directive is a written order signed by the Owner directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or, if prior to execution of the Design-Build Amendment, the adjustment in the Design-Builder's compensation, or Contract Time. The Owner may by Change Directive, without invalidating the Contract, order changes in the Work within the general scope of the Contract consisting of additions, deletions or other revisions, the Contract Sum or, if prior to execution of the Design-Build Amendment, the adjustment in the Design-Builder's compensation, and Contract Time being adjusted accordingly.
- § 6.3.2 A Change Directive shall be used in the absence of total agreement on the terms of a Change Order.
- § 6.3.3 If the Change Directive provides for an adjustment to the Contract Sum or, if prior to execution of the Design-Build Amendment, an adjustment in the Design-Builder's compensation, the adjustment shall be based on one of the following methods:
 - .1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to permit evaluation;
 - .2 Unit prices stated in the Design-Build Documents or subsequently agreed upon;
 - .3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or percentage fee; or
 - As provided in Section 6.3.7.
- § 6.3.4 If unit prices are stated in the Design-Build Documents or subsequently agreed upon, and if quantities originally contemplated are materially changed in a proposed Change Order or Change Directive so that application of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or Design-Builder, the applicable unit prices shall be equitably adjusted.
- § 6.3.5 Upon receipt of a Change Directive, the Design-Builder shall promptly proceed with the change in the Work involved and advise the Owner of the Design-Builder's agreement or disagreement with the method, if any, provided in the Change Directive for determining the proposed adjustment in the Contract Sum or, if prior to execution of the Design-Build Amendment, the adjustment in the Design-Builder's compensation, or Contract Time.
- § 6.3.6 A Change Directive signed by the Design-Builder indicates the Design-Builder's agreement therewith, including adjustment in Contract Sum or, if prior to execution of the Design-Build Amendment, the adjustment in the

Design-Builder's compensation, and Contract Time or the method for determining them. Such agreement shall be effective immediately and shall be recorded as a Change Order.

- § 6.3.7 If the Design-Builder does not respond promptly or disagrees with the method for adjustment in the Contract Sum or, if prior to execution of the Design-Build Amendment, the method for adjustment in the Design-Builder's compensation, the Owner shall determine the method and the adjustment on the basis of reasonable expenditures and savings of those performing the Work attributable to the change, including, in case of an increase, an amount for overhead and profit as set forth in the Agreement, or if no such amount is set forth in the Agreement, a reasonable amount. In such case, and also under Section 6.3.3.3, the Design-Builder shall keep and present, in such form as the Owner may prescribe, an itemized accounting together with appropriate supporting data. Unless otherwise provided in the Design-Build Documents, costs for the purposes of this Section 6.3.7 shall be limited to the following:
 - .1 Additional costs of professional services;
 - .2 Costs of labor, including social security, unemployment insurance, fringe benefits required by agreement or custom, and workers' compensation insurance;
 - .3 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or consumed;
 - .4 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Design-Builder or others;
 - .5 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to the Work; and
 - .6 Additional costs of supervision and field office personnel directly attributable to the change.
- § 6.3.8 The amount of credit to be allowed by the Design-Builder to the Owner for a deletion or change that results in a net decrease in the Contract Sum or, if prior to execution of the Design-Build Amendment, in the Design-Builder's compensation, shall be actual net cost. When both additions and credits covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured on the basis of net increase, if any, with respect to that change.
- § 6.3.9 Pending final determination of the total cost of a Change Directive to the Owner, the Design-Builder may request payment for Work completed under the Change Directive in Applications for Payment. The Owner will make an interim determination for purposes of certification for payment for those costs deemed to be reasonably justified. The Owner's interim determination of cost shall adjust the Contract Sum or, if prior to execution of the Design-Build Amendment, the Design-Builder's compensation, on the same basis as a Change Order, subject to the right of Design-Builder to disagree and assert a Claim in accordance with Article 14.
- § 6.3.10 When the Owner and Design-Builder agree with a determination concerning the adjustments in the Contract Sum or, if prior to execution of the Design-Build Amendment, the adjustment in the Design-Builder's compensation and Contract Time, or otherwise reach agreement upon the adjustments, such agreement shall be effective immediately and the Owner and Design-Builder shall execute a Change Order. Change Orders may be issued for all or any part of a Change Directive.

ARTICLE 7 OWNER'S RESPONSIBILITIES

§ 7.1 General

User Notes:

- § 7.1.1 The Owner shall designate in writing a representative who shall have express authority to bind the Owner with respect to all Project matters requiring the Owner's approval or authorization.
- § 7.1.2 The Owner shall render decisions in a timely manner and in accordance with the Design-Builder's schedule agreed to by the Owner. The Owner shall furnish to the Design-Builder, within 15 days after receipt of a written request, information necessary and relevant for the Design-Builder to evaluate, give notice of or enforce mechanic's lien rights. Such information shall include a correct statement of the record legal title to the property on which the Project is located, usually referred to as the site, and the Owner's interest therein.

§ 7.2 Information and Services Required of the Owner

§ 7.2.1 The Owner shall furnish information or services required of the Owner by the Design-Build Documents with reasonable promptness.

- § 7.2.2 The Owner shall provide, to the extent under the Owner's control and if not required by the Design-Build Documents to be provided by the Design-Builder, the results and reports of prior tests, inspections or investigations conducted for the Project involving structural or mechanical systems; chemical, air and water pollution; hazardous materials; or environmental and subsurface conditions and information regarding the presence of pollutants at the Project site. Upon receipt of a written request from the Design-Builder, the Owner shall also provide surveys describing physical characteristics, legal limitations and utility locations for the site of the Project, and a legal description of the site under the Owner's control.
- § 7.2.3 The Owner shall promptly obtain easements, zoning variances, and legal authorizations or entitlements regarding site utilization where essential to the execution of the Project.
- § 7.2.4 The Owner shall cooperate with the Design-Builder in securing building and other permits, licenses and inspections.
- § 7.2.5 The services, information, surveys and reports required to be provided by the Owner under this Agreement, shall be furnished at the Owner's expense, and except as otherwise specifically provided in this Agreement or elsewhere in the Design-Build Documents or to the extent the Owner advises the Design-Builder to the contrary in writing, the Design-Builder shall be entitled to rely upon the accuracy and completeness thereof. In no event shall the Design-Builder be relieved of its responsibility to exercise proper precautions relating to the safe performance of the Work.
- § 7.2.6 If the Owner observes or otherwise becomes aware of a fault or defect in the Work or non-conformity with the Design-Build Documents, the Owner shall give prompt written notice thereof to the Design-Builder.
- § 7.2.7 Prior to the execution of the Design-Build Amendment, the Design-Builder may request in writing that the Owner provide reasonable evidence that the Owner has made financial arrangements to fulfill the Owner's obligations under the Design-Build Documents and the Design-Builder's Proposal. Thereafter, the Design-Builder may only request such evidence if (1) the Owner fails to make payments to the Design-Builder as the Design-Build Documents require; (2) a change in the Work materially changes the Contract Sum; or (3) the Design-Builder identifies in writing a reasonable concern regarding the Owner's ability to make payment when due. The Owner shall furnish such evidence as a condition precedent to commencement or continuation of the Work or the portion of the Work affected by a material change. After the Owner furnishes the evidence, the Owner shall not materially vary such financial arrangements without prior notice to the Design-Builder.
- § 7.2.8 Except as otherwise provided in the Design-Build Documents or when direct communications have been specially authorized, the Owner shall communicate through the Design-Builder with persons or entities employed or retained by the Design-Builder.
- § 7.2.9 The Owner shall furnish the services of geotechnical engineers or other consultants for investigation of subsurface, air and water conditions when such services are reasonably necessary to properly carry out the design services furnished by the Design-Builder. In such event, the Design-Builder shall specify the services required. Such services may include, but are not limited to, test borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous materials, ground corrosion and resistivity tests, and necessary operations for anticipating subsoil conditions. The services of geotechnical engineer(s) or other consultants shall include preparation and submission of all appropriate reports and professional recommendations.
- § 7.2.10 The Owner shall purchase and maintain insurance as set forth in Exhibit B.

§ 7.3 Submittals

§ 7.3.1 The Owner shall review and approve or take other appropriate action on Submittals. Review of Submittals is not conducted for the purpose of determining the accuracy and completeness of other details, such as dimensions and quantities; or for substantiating instructions for installation or performance of equipment or systems; or for determining that the Submittals are in conformance with the Design-Build Documents, all of which remain the responsibility of the Design-Builder as required by the Design-Build Documents. The Owner's action will be taken in accordance with the submittal schedule approved by the Owner or, in the absence of an approved submittal schedule, with reasonable promptness while allowing sufficient time in the Owner's judgment to permit adequate review. The Owner's review of Submittals shall not relieve the Design-Builder of the obligations under Sections 3.1.11, 3.1.12,

- and 5.2.3. The Owner's review shall not constitute approval of safety precautions or, unless otherwise specifically stated by the Owner, of any construction means, methods, techniques, sequences or procedures. The Owner's approval of a specific item shall not indicate approval of an assembly of which the item is a component.
- § 7.3.2 Upon review of the Submittals required by the Design-Build Documents, the Owner shall notify the Design-Builder of any non-conformance with the Design-Build Documents the Owner discovers.
- § 7.4 Visits to the site by the Owner shall not be construed to create an obligation on the part of the Owner to make on-site inspections to check the quality or quantity of the Work. The Owner shall neither have control over or charge of, nor be responsible for, the construction means, methods, techniques, sequences or procedures, or for the safety precautions and programs in connection with the Work, because these are solely the Design-Builder's rights and responsibilities under the Design-Build Documents.
- § 7.5 The Owner shall not be responsible for the Design-Builder's failure to perform the Work in accordance with the requirements of the Design-Build Documents. The Owner shall not have control over or charge of, and will not be responsible for acts or omissions of the Design-Builder, Architect, Consultants, Contractors, or their agents or employees, or any other persons or entities performing portions of the Work for the Design-Builder.
- § 7.6 The Owner has the authority to reject Work that does not conform to the Design-Build Documents. The Owner shall have authority to require inspection or testing of the Work in accordance with Section 15.5.2, whether or not such Work is fabricated, installed or completed. However, neither this authority of the Owner nor a decision made in good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Owner to the Design-Builder, the Architect, Consultants, Contractors, material and equipment suppliers, their agents or employees, or other persons or entities performing portions of the Work.
- § 7.7 The Owner shall determine the date or dates of Substantial Completion in accordance with Section 9.8 and the date of final completion in accordance with Section 9.10.

§ 7.8 Owner's Right to Stop Work

If the Design-Builder fails to correct Work which is not in accordance with the requirements of the Design-Build Documents as required by Section 11.2 or persistently fails to carry out Work in accordance with the Design-Build Documents, the Owner may issue a written order to the Design-Builder to stop the Work, or any portion thereof, until the cause for such order has been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner to exercise this right for the benefit of the Design-Builder or any other person or entity, except to the extent required by Section 5.13.1.3.

§ 7.9 Owner's Right to Carry Out the Work

If the Design-Builder defaults or neglects to carry out the Work in accordance with the Design-Build Documents and fails within a ten-day period after receipt of written notice from the Owner to commence and continue correction of such default or neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have, correct such deficiencies. In such case, an appropriate Change Order shall be issued deducting from payments then or thereafter due the Design-Builder the reasonable cost of correcting such deficiencies. If payments then or thereafter due the Design-Builder are not sufficient to cover such amounts, the Design-Builder shall pay the difference to the Owner.

§ 7.10 Relationship of Parties

Design Builder accepts the relationship of trust and confidence established by this Agreement. Design Builder covenants with Owner; to utilize Design Builder's best skill, efforts and judgment in furthering the interest of Owner; to furnish efficient business administration and supervision; to furnish at all times an adequate supply of workers and materials; and to perform the Work in the best way and the most expeditious and economical manner, consistent with the interests of Owner. Further, Design Builder acknowledges that (i) it has represented to Owner that it has specific expertise in the planning, management and construction of school facilities and (ii) that such representation is a material inducement to Owner to enter into this Contract.

ARTICLE 8 TIME

§ 8.1 Progress and Completion

- § 8.1.1 Time limits stated in the Design-Build Documents are of the essence of the Contract. By executing the Design-Build Amendment the Design-Builder confirms that the Contract Time is a reasonable period for performing the Work.
- § 8.1.2 The Design-Builder shall not, except by agreement of the Owner in writing, commence the Work prior to the effective date of insurance, other than property insurance, required by this Contract. The Contract Time shall not be adjusted as a result of the Design-Builder's failure to obtain insurance required under this Contract.
- § 8.1.3 The Design-Builder shall proceed expeditiously with adequate forces and shall achieve Substantial Completion within the Contract Time.
- § 8.1.4 The Baseline preliminary schedule for the anticipated Design and Construction Phases is included in Exhibit 2. The schedule includes the milestones necessary to complete the project before the deadline of December 31, 2020. The design and preconstruction proposals are based on this schedule.

§ 8.2 Delays and Extensions of Time

- § 8.2.1 If the Design-Builder is delayed at any time in the commencement or progress of the Work by an act or neglect of the Owner or of a consultant or separate contractor employed by the Owner; or by changes ordered in the Work by the Owner; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other causes beyond the Design-Builder's control; or by delay authorized by the Owner pending mediation and binding dispute resolution or by other causes that the Owner determines may justify delay, then the Contract Time shall be extended by Change Order for such reasonable time as the Owner may determine.
- § 8.2.2 Claims relating to time shall be made in accordance with applicable provisions of Article 14.
- § 8.2.3 This Section 8.2 does not preclude recovery of damages for delay by either party under other provisions of the Design-Build Documents.

ARTICLE 9 PAYMENT APPLICATIONS AND PROJECT COMPLETION § 9.1 Contract Sum

The Contract Sum is stated in the Design-Build Amendment.

§ 9.2 Schedule of Values

Where the Contract Sum is based on a stipulated sum or Guaranteed Maximum Price, the Design-Builder, prior to the first Application for Payment after execution of the Design-Build Amendment shall submit to the Owner a schedule of values allocating the entire Contract Sum to the various portions of the Work and prepared in such form and supported by such data to substantiate its accuracy as the Owner may require. This schedule, unless objected to by the Owner, shall be used as a basis for reviewing the Design-Builder's Applications for Payment.

§ 9.3 Applications for Payment

- § 9.3.1 At least ten days before the date established for each progress payment, the Design-Builder shall submit to the Owner an itemized Application for Payment for completed portions of the Work. The application shall be notarized, if required, and supported by data substantiating the Design-Builder's right to payment as the Owner may require, such as copies of requisitions from the Architect, Consultants, Contractors, and material suppliers, and shall reflect retainage if provided for in the Design-Build Documents.
- § 9.3.1.1 As provided in Section 6.3.9, Applications for Payment may include requests for payment on account of changes in the Work that have been properly authorized by Change Directives, or by interim determinations of the Owner, but not yet included in Change Orders.
- § 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the Design-Builder does not intend to pay the Architect, Consultant, Contractor, material supplier, or other persons or entities providing services or work for the Design-Builder, unless such Work has been performed by others whom the Design-Builder intends to pay.

§ 9.3.2 Unless otherwise provided in the Design-Build Documents, payments shall be made for services provided as well as materials and equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance by the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location agreed upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon compliance by the Design-Builder with procedures satisfactory to the Owner to establish the Owner's title to such materials and equipment or otherwise protect the Owner's interest, and shall include the costs of applicable insurance, storage and transportation to the site for such materials and equipment stored off the site.

§ 9.3.3 The Design-Builder warrants that title to all Work, other than Instruments of Service, covered by an Application for Payment will pass to the Owner no later than the time of payment. The Design-Builder further warrants that, upon submittal of an Application for Payment, all Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to the best of the Design-Builder's knowledge, information and belief, be free and clear of liens, claims, security interests or encumbrances in favor of the Design-Builder, Architect, Consultants, Contractors, material suppliers, or other persons or entities entitled to make a claim by reason of having provided labor, materials and equipment relating to the Work.

§ 9.4 Certificates for Payment

The Owner shall, within seven days after receipt of the Design-Builder's Application for Payment, issue to the Design-Builder a Certificate for Payment indicating the amount the Owner determines is properly due, and notify the Design-Builder in writing of the Owner's reasons for withholding certification in whole or in part as provided in Section 9.5.1.

§ 9.5 Decisions to Withhold Certification

§ 9.5.1 The Owner may withhold a Certificate for Payment in whole or in part to the extent reasonably necessary to protect the Owner due to the Owner's determination that the Work has not progressed to the point indicated in the Design-Builder's Application for Payment, or the quality of the Work is not in accordance with the Design-Build Documents. If the Owner is unable to certify payment in the amount of the Application, the Owner will notify the Design-Builder as provided in Section 9.4. If the Design-Builder and Owner cannot agree on a revised amount, the Owner will promptly issue a Certificate for Payment for the amount that the Owner deems to be due and owing. The Owner may also withhold a Certificate for Payment or, because of subsequently discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued to such extent as may be necessary to protect the Owner from loss for which the Design-Builder is responsible because of

- .1 defective Work, including design and construction, not remedied;
- .2 third party claims filed or reasonable evidence indicating probable filing of such claims unless security acceptable to the Owner is provided by the Design-Builder;
- failure of the Design-Builder to make payments properly to the Architect, Consultants, Contractors or .3 others, for services, labor, materials or equipment;
- reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum; .4
- .5 damage to the Owner or a separate contractor;
- reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid .6 balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or
- repeated failure to carry out the Work in accordance with the Design-Build Documents. .7

§ 9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts previously withheld.

§ 9.5.3 If the Owner withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, issue joint checks to the Design-Builder and to the Architect or any Consultants, Contractor, material or equipment suppliers, or other persons or entities providing services or work for the Design-Builder to whom the Design-Builder failed to make payment for Work properly performed or material or equipment suitably delivered.

§ 9.6 Progress Payments

User Notes:

§ 9.6.1 After the Owner has issued a Certificate for Payment, the Owner shall make payment in the manner and within the time provided in the Design-Build Documents.

§ 9.6.2 The Design-Builder shall pay each Architect, Consultant, Contractor, and other person or entity providing services or work for the Design-Builder no later than the time period required by applicable law, but in no event more

than seven days after receipt of payment from the Owner the amount to which the Architect, Consultant, Contractor, and other person or entity providing services or work for the Design-Builder is entitled, reflecting percentages actually retained from payments to the Design-Builder on account of the portion of the Work performed by the Architect, Consultant, Contractor, or other person or entity. The Design-Builder shall, by appropriate agreement with each Architect, Consultant, Contractor, and other person or entity providing services or work for the Design-Builder, require each Architect, Consultant, Contractor, and other person or entity providing services or work for the Design-Builder to make payments to subconsultants and subcontractors in a similar manner.

- § 9.6.3 The Owner will, on request and if practicable, furnish to the Architect, a Consultant, Contractor, or other person or entity providing services or work for the Design-Builder, information regarding percentages of completion or amounts applied for by the Design-Builder and action taken thereon by the Owner on account of portions of the Work done by such Architect, Consultant, Contractor or other person or entity providing services or work for the Design-Builder.
- § 9.6.4 The Owner has the right to request written evidence from the Design-Builder that the Design-Builder has properly paid the Architect, Consultants, Contractors, or other person or entity providing services or work for the Design-Builder, amounts paid by the Owner to the Design-Builder for the Work. If the Design-Builder fails to furnish such evidence within seven days, the Owner shall have the right to contact the Architect, Consultants, and Contractors to ascertain whether they have been properly paid. The Owner shall have no obligation to pay or to see to the payment of money to a Consultant or Contractor, except as may otherwise be required by law.
- § 9.6.5 Design-Builder payments to material and equipment suppliers shall be treated in a manner similar to that provided in Sections 9.6.2, 9.6.3 and 9.6.4.
- § 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the Owner shall not constitute acceptance of Work not in accordance with the Design-Build Documents.
- § 9.6.7 Unless the Design-Builder provides the Owner with a payment bond in the full penal sum of the Contract Sum, payments received by the Design-Builder for Work properly performed by the Architect, Consultants, Contractors and other person or entity providing services or work for the Design-Builder, shall be held by the Design-Builder for the Architect and those Consultants, Contractors, or other person or entity providing services or work for the Design-Builder, for which payment was made by the Owner. Nothing contained herein shall require money to be placed in a separate account and not commingled with money of the Design-Builder, shall create any fiduciary liability or tort liability on the part of the Design-Builder for breach of trust or shall entitle any person or entity to an award of punitive damages against the Design-Builder for breach of the requirements of this provision.

§ 9.7 Failure of Payment

If the Owner does not issue a Certificate for Payment, through no fault of the Design-Builder, within the time required by the Design-Build Documents, then the Design-Builder may, upon seven additional days' written notice to the Owner, stop the Work until payment of the amount owing has been received, unless the Design Builder and Owner agree otherwise. The Contract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the Design-Builder's reasonable costs of shut-down, delay and start-up, plus interest as provided for in the Design-Build Documents.

§ 9.8 Substantial Completion

- § 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is sufficiently complete in accordance with the Design-Build Documents so that the Owner can occupy or utilize the Work for its intended use. The date of Substantial Completion is the date certified by the Owner in accordance with this Section 9.8.
- § 9.8.2 When the Design-Builder considers that the Work, or a portion thereof which the Owner agrees to accept separately, is substantially complete, the Design-Builder shall prepare and submit to the Owner a comprehensive list of items to be completed or corrected prior to final payment. Failure to include an item on such list does not alter the responsibility of the Design-Builder to complete all Work in accordance with the Design-Build Documents.
- § 9.8.3 Upon receipt of the Design-Builder's list, the Owner shall make an inspection to determine whether the Work or designated portion thereof is substantially complete. If the Owner's inspection discloses any item, whether or not

included on the Design-Builder's list, which is not sufficiently complete in accordance with the Design-Build Documents so that the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Design-Builder shall, before issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the Owner. In such case, the Design-Builder shall then submit a request for another inspection by the Owner to determine Substantial Completion.

- § 9.8.4 Prior to issuance of the Certificate of Substantial Completion under Section 9.8.5, the Owner and Design-Builder shall discuss and then determine the parties' obligations to obtain and maintain property insurance following issuance of the Certificate of Substantial Completion.
- § 9.8.5 When the Work or designated portion thereof is substantially complete, the Design-Builder will prepare for the Owner's signature a Certificate of Substantial Completion that shall, upon the Owner's signature, establish the date of Substantial Completion; establish responsibilities of the Owner and Design-Builder for security, maintenance, heat, utilities, damage to the Work and insurance; and fix the time within which the Design-Builder shall finish all items on the list accompanying the Certificate. Warranties required by the Design-Build Documents shall commence on the date of Substantial Completion of the Work or designated portion thereof unless otherwise provided in the Certificate of Substantial Completion.
- § 9.8.6 The Certificate of Substantial Completion shall be submitted by the Design-Builder to the Owner for written acceptance of responsibilities assigned to it in the Certificate. Upon the Owner's acceptance, and consent of surety, if any, the Owner shall make payment of retainage applying to the Work or designated portion thereof. Payment shall be adjusted for Work that is incomplete or not in accordance with the requirements of the Design-Build Documents.

§ 9.9 Partial Occupancy or Use

- § 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when such portion is designated by separate agreement with the Design-Builder, provided such occupancy or use is consented to, by endorsement or otherwise, by the insurer providing property insurance and authorized by public authorities having jurisdiction over the Project. Such partial occupancy or use may commence whether or not the portion is substantially complete, provided the Owner and Design-Builder have accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, security, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the period for correction of the Work and commencement of warranties required by the Design-Build Documents. When the Design-Builder considers a portion substantially complete, the Design-Builder shall prepare and submit a list to the Owner as provided under Section 9.8.2. Consent of the Design-Builder to partial occupancy or use shall not be unreasonably withheld. The stage of the progress of the Work shall be determined by written agreement between the Owner and Design-Builder.
- § 9.9.2 Immediately prior to such partial occupancy or use, the Owner and Design-Builder shall jointly inspect the area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.
- § 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute acceptance of Work not complying with the requirements of the Design-Build Documents.

§ 9.10 Final Completion and Final Payment

- § 9.10.1 Upon receipt of the Design-Builder's written notice that the Work is ready for final inspection and acceptance and upon receipt of a final Application for Payment, the Owner will promptly make such inspection. When the Owner finds the Work acceptable under the Design-Build Documents and the Contract fully performed, the Owner will, subject to Section 9.10.2, promptly issue a final Certificate for Payment.
- § 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Design-Builder submits to the Owner (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with the Work, for which the Owner or the Owner's property might be responsible or encumbered, (less amounts withheld by Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Design-Build Documents to remain in force after final payment is currently in effect, (3) a written statement that the Design-Builder knows of no substantial reason that the insurance will not be renewable to cover the period required by the Design-Build Documents, (4) consent of surety, if any, to final payment, (5) as-constructed record copy of the Construction Documents marked to indicate field changes and selections made during construction, (6) manufacturer's warranties, product data, and maintenance and operations manuals, and (7) if required by the Owner,

(1499096163)

other data establishing payment or satisfaction of obligations, such as receipts, or releases and waivers of liens, claims, security interests, or encumbrances, arising out of the Contract, to the extent and in such form as may be designated by the Owner. If an Architect, a Consultant, or a Contractor, or other person or entity providing services or work for the Design-Builder, refuses to furnish a release or waiver required by the Owner, the Design-Builder may furnish a bond satisfactory to the Owner to indemnify the Owner against such liens, claims, security interests, or encumbrances. If such liens, claims, security interests, or encumbrances remains unsatisfied after payments are made, the Design-Builder shall refund to the Owner all money that the Owner may be compelled to pay in discharging such liens, claims, security interests, or encumbrances, including all costs and reasonable attorneys' fees.

§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault of the Design-Builder or by issuance of Change Orders affecting final completion, the Owner shall, upon application by the Design-Builder, and without terminating the Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If the remaining balance for Work not fully completed or corrected is less than retainage stipulated in the Design-Build Documents, and if bonds have been furnished, the written consent of surety to payment of the balance due for that portion of the Work fully completed and accepted shall be submitted by the Design-Builder to the Owner prior to issuance of payment. Such payment shall be made under terms and conditions governing final payment, except that it shall not constitute a waiver of claims.

- § 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from
 - liens, Claims, security interests or encumbrances arising out of the Contract and unsettled;
 - .2 failure of the Work to comply with the requirements of the Design-Build Documents; or
 - .3 terms of special warranties required by the Design-Build Documents.

§ 9.10.5 Acceptance of final payment by the Design-Builder shall constitute a waiver of claims by the Design-Builder except those previously made in writing and identified by the Design-Builder as unsettled at the time of final Application for Payment.

§ 9.10.6 The payment process shall comply with the Florida Prompt Payment Act.

ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY

§ 10.1 Safety Precautions and Programs

The Design-Builder shall be responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the performance of the Contract.

§ 10.2 Safety of Persons and Property

§ 10.2.1 The Design-Builder shall be responsible for precautions for the safety of, and reasonable protection to prevent damage, injury or loss to

- employees on the Work and other persons who may be affected thereby; .1
- the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, .2 under care, custody or control of the Design-Builder or the Architect, Consultants, or Contractors, or other person or entity providing services or work for the Design-Builder; and
- other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, .3 or structures and utilities not designated for removal, relocation or replacement in the course of construction.

§ 10.2.2 The Design-Builder shall comply with, and give notices required by, applicable laws, statutes, ordinances, codes, rules and regulations, and lawful orders of public authorities, bearing on safety of persons or property, or their protection from damage, injury or loss.

§ 10.2.3 The Design-Builder shall implement, erect, and maintain, as required by existing conditions and performance of the Contract, reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards, promulgating safety regulations, and notify owners and users of adjacent sites and utilities of the safeguards and protections.

§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment, or unusual methods, are necessary for execution of the Work, the Design-Builder shall exercise utmost care, and carry on such activities under supervision of properly qualified personnel.

§ 10.2.5 The Design-Builder shall promptly remedy damage and loss (other than damage or loss insured under property insurance required by the Design-Build Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3, caused in whole or in part by the Design-Builder, the Architect, a Consultant, a Contractor, or anyone directly or indirectly employed by any of them, or by anyone for whose acts they may be liable and for which the Design-Builder is responsible under Sections 10.2.1.2 and 10.2.1.3; except damage or loss attributable to acts or omissions of the Owner, or anyone directly or indirectly employed by the Owner, or by anyone for whose acts the Owner may be liable, and not attributable to the fault or negligence of the Design-Builder. The foregoing obligations of the Design-Builder are in addition to the Design-Builder's obligations under Section 3.1.14.

§ 10.2.6 The Design-Builder shall designate a responsible member of the Design-Builder's organization, at the site, whose duty shall be the prevention of accidents. This person shall be the Design-Builder's superintendent unless otherwise designated by the Design-Builder in writing to the Owner.

§ 10.2.7 The Design-Builder shall not permit any part of the construction or site to be loaded so as to cause damage or create an unsafe condition.

§ 10.2.8 Injury or Damage to Person or Property. If the Owner or Design-Builder suffers injury or damage to person or property because of an act or omission of the other, or of others for whose acts such party is legally responsible, written notice of the injury or damage, whether or not insured, shall be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide sufficient detail to enable the other party to investigate the matter.

§ 10.3 Hazardous Materials

§ 10.3.1 The Design-Builder is responsible for compliance with any requirements included in the Design-Build Documents regarding hazardous materials. If the Design-Builder encounters a hazardous material or substance not addressed in the Design-Build Documents and if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl (PCB), encountered on the site by the Design-Builder, the Design-Builder shall, upon recognizing the condition, immediately stop Work in the affected area and report the condition to the Owner in writing.

§ 10.3.2 Upon receipt of the Design-Builder's written notice, the Owner shall obtain the services of a licensed laboratory to verify the presence or absence of the material or substance reported by the Design-Builder and, in the event such material or substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Design-Build Documents, the Owner shall furnish in writing to the Design-Builder the names and qualifications of persons or entities who are to perform tests verifying the presence or absence of such material or substance or who are to perform the task of removal or safe containment of such material or substance. The Design-Builder will promptly reply to the Owner in writing stating whether or not the Design-Builder has reasonable objection to the persons or entities proposed by the Owner. If the Design-Builder has no reasonable objection. When the material or substance has been rendered harmless, Work in the affected area shall resume upon written agreement of the Owner and Design-Builder. By Change Order, the Contract Time shall be extended appropriately and the Contract Sum shall be increased in the amount of the Design-Builder's reasonable additional costs of shut-down, delay and start-up.

§ 10.3.3 To the extent permitted by Florida Statutes, the Owner shall indemnify and hold harmless the Design-Builder, the Architect, Consultants, and Contractors, and employees of any of them, from and against claims, damages, losses and expenses, including but not limited to attorneys' fees, arising out of or resulting from performance of the Work in the affected area, if in fact the material or substance presents the risk of bodily injury or death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to injury to, or destruction of, tangible property (other than the Work itself), except to the extent that such damage, loss or expense is due to the fault or negligence of the party seeking indemnity.

§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for materials or substances the Design-Builder brings to the site unless such materials or substances are required by the Owner's Criteria. The Owner shall be

(1499096163)

responsible for materials or substances required by the Owner's Criteria, except to the extent of the Design-Builder's fault or negligence in the use and handling of such materials or substances.

§ 10.3.5 The Design-Builder shall indemnify the Owner for the cost and expense the Owner incurs (1) for remediation of a material or substance the Design-Builder brings to the site and negligently handles, or (2) where the Design-Builder fails to perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due to the Owner's fault or negligence.

§ 10.3.6 If, without negligence on the part of the Design-Builder, the Design-Builder is held liable by a government agency for the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the Design-Build Documents, the Owner shall indemnify the Design-Builder for all cost and expense thereby incurred to the extent permitted by law.

§ 10.4 Emergencies

In an emergency affecting safety of persons or property, the Design-Builder shall act to prevent threatened damage, injury or loss providing conditions are safe to do so. The Design Builder shall notify Owner of the emergency as soon as practical to do so.

ARTICLE 11 UNCOVERING AND CORRECTION OF WORK

§ 11.1 Uncovering of Work

The Owner may request to examine a portion of the Work that the Design-Builder has covered to determine if the Work has been performed in accordance with the Design-Build Documents. If such Work is in accordance with the Design-Build Documents, the Owner and Design-Builder shall execute a Change Order to adjust the Contract Time and Contract Sum, as appropriate. If such Work is not in accordance with the Design-Build Documents, the costs of uncovering and correcting the Work shall be at the Design-Builder's expense and the Design-Builder shall not be entitled to a change in the Contract Time unless the condition was caused by the Owner or a separate contractor in which event the Owner shall be responsible for payment of such costs and the Contract Time will be adjusted as appropriate.

§ 11.2 Correction of Work

§ 11.2.1 Before or After Substantial Completion. The Design-Builder shall promptly correct Work rejected by the Owner or failing to conform to the requirements of the Design-Build Documents, whether discovered before or after Substantial Completion and whether or not fabricated, installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of uncovering and replacement, and compensation for any design consultant employed by the Owner whose expenses and compensation were made necessary thereby, shall be at the Design-Builder's expense.

§ 11.2.2 After Substantial Completion

§ 11.2.2.1 In addition to the Design-Builder's obligations under Section 3.1.12, if, within one year after the date of Substantial Completion of the Work or designated portion thereof or after the date for commencement of warranties established under Section 9.9.1, or by terms of an applicable special warranty required by the Design-Build Documents, any of the Work is found not to be in accordance with the requirements of the Design-Build Documents, the Design-Builder shall correct it promptly after receipt of written notice from the Owner to do so unless the Owner has previously given the Design-Builder a written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition. During the one-year period for correction of the Work, if the Owner fails to notify the Design-Builder and give the Design-Builder an opportunity to make the correction, the Owner waives the rights to require correction by the Design-Builder and to make a claim for breach of warranty. If the Design-Builder fails to correct nonconforming Work within a reasonable time during that period after receipt of notice from the Owner, the Owner may correct it in accordance with Section 7.9.

§ 11.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first performed after Substantial Completion by the period of time between Substantial Completion and the actual completion of that portion of the Work.

§ 11.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the Design-Builder pursuant to this Section 11.2.

- § 11.2.3 The Design-Builder shall remove from the site portions of the Work that are not in accordance with the requirements of the Design-Build Documents and are neither corrected by the Design-Builder nor accepted by the Owner.
- § 11.2.4 The Design-Builder shall bear the cost of correcting destroyed or damaged construction of the Owner or separate contractors, whether completed or partially completed, caused by the Design-Builder's correction or removal of Work that is not in accordance with the requirements of the Design-Build Documents.
- § 11.2.5 Nothing contained in this Section 11.2 shall be construed to establish a period of limitation with respect to other obligations the Design-Builder has under the Design-Build Documents. Establishment of the one-year period for correction of Work as described in Section 11.2.2 relates only to the specific obligation of the Design-Builder to correct the Work, and has no relationship to the time within which the obligation to comply with the Design-Build Documents may be sought to be enforced, nor to the time within which proceedings may be commenced to establish the Design-Builder's liability with respect to the Design-Builder's obligations other than specifically to correct the Work.

§ 11.3 Acceptance of Nonconforming Work

If the Owner prefers to accept Work that is not in accordance with the requirements of the Design-Build Documents, the Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.

ARTICLE 12 COPYRIGHTS AND LICENSES

- § 12.1 Drawings, specifications, and other documents furnished by the Design-Builder, including those in electronic form, are Instruments of Service. The Design-Builder, and the Architect, Consultants, Contractors, and any other person or entity providing services or work for any of them, shall be deemed the authors and owners of their respective Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official regulatory requirements, or for similar purposes in connection with the Project, is not to be construed as publication in derogation of the reserved rights of the Design-Builder and the Architect, Consultants, and Contractors, and any other person or entity providing services or work for any of them.
- § 12.1.1 All finished or unfinished documents, data, studies, surveys, drawings, maps, models, photographs, specifications, plans, and reports prepared or provided by the Design Builder in connection with this Agreement shall become the property of the Owner, whether the project is completed or not. Such documents shall be delivered to the Owner within 21 days of receipt of the written notice of termination or upon final completion of the project. If applicable, the Owner may withhold any payments then due to the Design Builder until the documents are received by the Owner. Use of the documents shall be in accordance with the provisions of this section.
- § 12.2 The Design-Builder and the Owner warrant that in transmitting Instruments of Service, or any other information, the transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit such information for its use on the Project.
- § 12.3 Upon execution of the Agreement, the Design-Builder grants to the Owner a limited, irrevocable and non-exclusive license to use the Instruments of Service solely and exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the Owner substantially performs its obligations, including prompt payment of all sums when due, under the Design-Build Documents. The license granted under this section permits the Owner to authorize its consultants and separate contractors to reproduce applicable portions of the Instruments of Service solely and exclusively for use in performing services or construction for the Project. If the Design-Builder rightfully terminates this Agreement for cause as provided in Section 13.1.4 or 13.2.1 the license granted in this Section 12.3 shall terminate.
- § 12.3.1 The Design-Builder shall obtain non-exclusive licenses from the Architect, Consultants, and Contractors, that will allow the Design-Builder to satisfy its obligations to the Owner under this Article 12. The Design-Builder's licenses from the Architect and its Consultants and Contractors shall also allow the Owner, in the event this Agreement is terminated for any reason other than the default of the Owner or in the event the Design-Builder's Architect, Consultants, or Contractors terminate their agreements with the Design-Builder for cause, to obtain a limited, irrevocable and non-exclusive license solely and exclusively for purposes of constructing, using, maintaining,

altering and adding to the Project, provided that the Owner (1) agrees to pay to the Architect, Consultant or Contractor all amounts due, and (2) provide the Architect, Consultant or Contractor with the Owner's written agreement to indemnify and hold harmless the Architect, Consultant or Contractor from all costs and expenses, including the cost of defense, related to claims and causes of action asserted by any third person or entity to the extent such costs and expenses arise from the Owner's alteration or use of the Instruments of Service.

§ 12.3.2 In the event the Owner alters the Instruments of Service without the author's written authorization or uses the Instruments of Service without retaining the authors of the Instruments of Service, the Owner releases the Design-Builder, Architect, Consultants, Contractors and any other person or entity providing services or work for any of them, from all claims and causes of action arising from or related to such uses. The Owner, to the extent permitted by law (F.S. 768.28 as applicable), further agrees to indemnify and hold harmless the Design-Builder, Architect, Consultants, Contractors and any other person or entity providing services or work for any of them, from all costs and expenses, including the cost of defense, related to claims and causes of action asserted by any third person or entity to the extent such costs and expenses arise from the Owner's alteration or use of the Instruments of Service under this Section 12.3.2. The terms of this Section 12.3.2 shall not apply if the Owner rightfully terminates this Agreement for cause under Sections 13.1.4 or 13.2.2.

ARTICLE 13 TERMINATION OR SUSPENSION

§ 13.1 Termination or Suspension Prior to Execution of the Design-Build Amendment

§ 13.1.1 If the Owner fails to make payments to the Design-Builder for Work prior to execution of the Design-Build Amendment in accordance with this Agreement, such failure shall be considered substantial nonperformance and cause for termination or, at the Design-Builder's option, cause for suspension of performance of services under this Agreement. If the Design-Builder elects to suspend the Work, the Design-Builder shall give seven days' written notice to the Owner before suspending the Work. In the event of a suspension of the Work, the Design-Builder shall have no liability to the Owner for delay or damage caused by the suspension of the Work. Before resuming the Work, the Design-Builder shall be paid all sums due prior to suspension and any expenses incurred in the interruption and resumption of the Design-Builder's Work. The Design-Builder's compensation for, and time to complete, the remaining Work shall be equitably adjusted.

- § 13.1.2 If the Owner suspends the Project, the Design-Builder shall be compensated for the Work performed prior to notice of such suspension. When the Project is resumed, the Design-Builder shall be compensated for expenses incurred in the interruption and resumption of the Design-Builder's Work, unless such Work is necessary to correct defects or deficiencies caused by the Design-Builder, Architects, Consultants or Contractors. The Design-Builder's compensation for, and time to complete, the remaining Work shall be equitably adjusted.
- § 13.1.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the Design-Builder, the Design-Builder may terminate this Agreement by giving not less than seven days' written notice.
- § 13.1.4 Either party may terminate this Agreement upon not less than seven days' written notice should the other party fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the termination.
- § 13.1.5 The Owner may terminate this Agreement upon not less than seven days' written notice to the Design-Builder for the Owner's convenience and without cause.
- § 13.1.6 In the event of termination not the fault of the Design-Builder, the Design-Builder shall be compensated for Work performed prior to termination, together with Reimbursable Expenses then due and any other expenses directly attributable to termination for which the Design-Builder is not otherwise compensated. In no event shall the Design-Builder's compensation under this Section 13.1.6 be greater than the compensation set forth in Section 2.1.
- § 13.2 Termination or Suspension Following Execution of the Design-Build Amendment
- § 13.2.1 Termination by the Design-Builder
- § 13.2.1.1 The Design-Builder may terminate the Contract for cause if the Work is stopped for a period of 30 consecutive days through no act or fault of the Design-Builder, the Architect, a Consultant, or a Contractor, or their agents or employees, or any other persons or entities performing portions of the Work under direct or indirect contract with the Design-Builder, for any of the following reasons:

- .1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be stopped;
- .2 An act of government, such as a declaration of national emergency that requires all Work to be stopped;
- .3 Because the Owner has not issued a Certificate for Payment and has not notified the Design-Builder of the reason for withholding certification as provided in Section 9.5.1, or because the Owner has not made payment on a Certificate for Payment within the time stated in the Design-Build Documents; or
- .4 The Owner has failed to furnish to the Design-Builder promptly, upon the Design-Builder's request, reasonable evidence as required by Section 7.2.7.
- § 13.2.1.2 The Design-Builder may terminate the Contract if, through no act or fault of the Design-Builder, the Architect, a Consultant, a Contractor, or their agents or employees or any other persons or entities performing portions of the Work under direct or indirect contract with the Design-Builder, repeated suspensions, delays or interruptions of the entire Work by the Owner as described in Section 13.2.3 constitute in the aggregate more than 100 percent of the total number of days scheduled for completion, or 120 days in any 365-day period, whichever is less.
- § 13.2.1.3 If one of the reasons described in Section 13.2.1.1 or 13.2.1.2 exists, the Design-Builder may, upon seven days' written notice to the Owner, terminate the Contract and recover from the Owner payment for Work executed, including reasonable overhead and profit, costs incurred by reason of such termination, and damages.
- § 13.2.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Design-Builder or any other persons or entities performing portions of the Work under contract with the Design-Builder because the Owner has repeatedly failed to fulfill the Owner's obligations under the Design-Build Documents with respect to matters important to the progress of the Work, the Design-Builder may, upon seven additional days' written notice to the Owner, terminate the Contract and recover from the Owner as provided in Section 13.2.1.3.

§ 13.2.2 Termination by the Owner For Cause

§ 13.2.2.1 The Owner may terminate the Contract if the Design-Builder

- .1 fails to submit the Proposal by the date required by this Agreement, or if no date is indicated, within a reasonable time consistent with the date of Substantial Completion;
- .2 repeatedly refuses or fails to supply an Architect, or enough properly skilled Consultants, Contractors, or workers or proper materials;
- .3 fails to make payment to the Architect, Consultants, or Contractors for services, materials or labor in accordance with their respective agreements with the Design-Builder;
- .4 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of a public authority; or
- .5 is otherwise guilty of substantial breach of a provision of the Design-Build Documents.
- § 13.2.2.2 When any of the above reasons exist, the Owner may without prejudice to any other rights or remedies of the Owner and after giving the Design-Builder and the Design-Builder's surety, if any, seven days' written notice, terminate employment of the Design-Builder and may, subject to any prior rights of the surety:
 - .1 Exclude the Design-Builder from the site and take possession of all materials, equipment, tools, and construction equipment and machinery thereon owned by the Design-Builder;
 - .2 Accept assignment of the Architect, Consultant and Contractor agreements pursuant to Section 3.1.15; and
 - .3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request of the Design-Builder, the Owner shall furnish to the Design-Builder a detailed accounting of the costs incurred by the Owner in finishing the Work.
- § 13.2.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 13.2.2.1, the Design-Builder shall not be entitled to receive further payment until the Work is finished.
- § 13.2.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work and other damages incurred by the Owner and not expressly waived, such excess shall be paid to the Design-Builder. If such costs and damages exceed the unpaid balance, the Design-Builder shall pay the difference to the Owner. The obligation for such payments shall survive termination of the Contract.

(1499096163)

§ 13.2.3 Suspension by the Owner for Convenience

§ 13.2.3.1 The Owner may, without cause, order the Design-Builder in writing to suspend, delay or interrupt the Work in whole or in part for such period of time as the Owner may determine.

§ 13.2.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by suspension, delay or interruption as described in Section 13.2.3.1. Adjustment of the Contract Sum shall include profit. No adjustment shall be made to the extent

- .1 that performance is, was or would have been so suspended, delayed or interrupted by another cause for which the Design-Builder is responsible; or
- .2 that an equitable adjustment is made or denied under another provision of the Contract.

§ 13.2.4 Termination by the Owner for Convenience

§ 13.2.4.1 The Owner may, at any time, terminate the Contract for the Owner's convenience and without cause.

§ 13.2.4.2 Upon receipt of written notice from the Owner of such termination for the Owner's convenience, the Design-Builder shall

.1 cease operations as directed by the Owner in the notice;

- .2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; and.
- .3 except for Work directed to be performed prior to the effective date of termination stated in the notice, terminate all existing Project agreements, including agreements with the Architect, Consultants, Contractors, and purchase orders, and enter into no further Project agreements and purchase orders.

§ 13.2.4.3 In case of such termination for the Owner's convenience, the Design-Builder shall be entitled to receive payment for Work executed, and costs incurred by reason of such termination, along with reasonable overhead and profit on the Work not executed.

ARTICLE 14 CLAIMS AND DISPUTE RESOLUTION

§ 14.1 Claims

§ 14.1.1 Definition. A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or other relief with respect to the terms of the Contract. The term "Claim" also includes other disputes and matters in question between the Owner and Design-Builder arising out of or relating to the Contract. The responsibility to substantiate Claims shall rest with the party making the Claim.

§ 14.1.2 Time Limits on Claims. The Owner and Design-Builder shall commence all claims and causes of action, whether in contract, tort, breach of warranty or otherwise, against the other, arising out of or related to the Contract in accordance with the requirements of the binding dispute resolution method selected in Section 1.3, within the time period specified by applicable law, but in any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Design-Builder waive all claims and causes of action not commenced in accordance with this Section 14.1.2.

§ 14.1.3 Notice of Claims

§ 14.1.3.1 Prior To Final Payment. Prior to Final Payment, Claims by either the Owner or Design-Builder must be initiated by written notice to the other party within 21 days after occurrence of the event giving rise to such Claim or within 21 days after the claimant first recognizes the condition giving rise to the Claim, whichever is later.

§ 14.1.3.2 Claims Arising After Final Payment. After Final Payment, Claims by either the Owner or Design-Builder that have not otherwise been waived pursuant to Sections 9.10.4 or 9.10.5, must be initiated by prompt written notice to the other party. The notice requirement in Section 14.1.3.1 and the Initial Decision requirement as a condition precedent to mediation in Section 14.2.1 shall not apply.

§ 14.1.4 Continuing Contract Performance. Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and Article 13, the Design-Builder shall proceed diligently with performance of the Contract and the Owner shall continue to make payments in accordance with the Design-Build Documents.

§ 14.1.5 Claims for Additional Cost. If the Design-Builder intends to make a Claim for an increase in the Contract Sum, written notice as provided herein shall be given before proceeding to execute the portion of the Work that relates to the

Claim. Prior notice is not required for Claims relating to an emergency endangering life or property arising under Section 10.4.

§ 14.1.6 Claims for Additional Time

§ 14.1.6.1 If the Design-Builder intends to make a Claim for an increase in the Contract Time, written notice as provided herein shall be given. The Design-Builder's Claim shall include an estimate of cost and of probable effect of delay on progress of the Work. In the case of a continuing delay, only one Claim is necessary.

§ 14.1.6.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented by data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably anticipated, and had an adverse effect on the scheduled construction.

§ 14.1.7 Claims for Consequential Damages

The Design-Builder and Owner waive Claims against each other for consequential damages arising out of or relating to this Contract. This mutual waiver includes

- damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, business and reputation, and for loss of management or employee productivity or of the services of such persons; and
- .2 damages incurred by the Design-Builder for principal office expenses including the compensation of personnel stationed there, for losses of financing, business and reputation, and for loss of profit except anticipated profit arising directly from the Work.

This mutual waiver is applicable, without limitation, to all consequential damages due to either party's termination in accordance with Article 13. Nothing contained in this Section 14.1.7 shall be deemed to preclude an award of liquidated damages, when applicable, in accordance with the requirements of the Design-Build Documents.

§ 14.2 Initial Decision

§ 14.2.1 An initial decision shall be required as a condition precedent to mediation of all Claims between the Owner and Design-Builder initiated prior to the date final payment is due, excluding those arising under Sections 10.3 and 10.4 of the Agreement and Sections B.3.2.9 and B.3.2.10 of Exhibit B to this Agreement, unless 30 days have passed after the Claim has been initiated with no decision having been rendered. Unless otherwise mutually agreed in writing, the Owner shall render the initial decision on Claims.

§ 14.2.2 Procedure

- § 14.2.2.1 Claims Initiated by the Owner. If the Owner initiates a Claim, the Design-Builder shall provide a written response to Owner within ten days after receipt of the notice required under Section 14.1.3.1. Thereafter, the Owner shall render an initial decision within ten days of receiving the Design-Builder's response: (1) withdrawing the Claim in whole or in part, (2) approving the Claim in whole or in part, or (3) suggesting a compromise.
- § 14.2.2.2 Claims Initiated by the Design-Builder. If the Design-Builder initiates a Claim, the Owner will take one or more of the following actions within ten days after receipt of the notice required under Section 14.1.3.1: (1) request additional supporting data, (2) render an initial decision rejecting the Claim in whole or in part, (3) render an initial decision approving the Claim, (4) suggest a compromise or (5) indicate that it is unable to render an initial decision because the Owner lacks sufficient information to evaluate the merits of the Claim.
- § 14.2.3 In evaluating Claims, the Owner may, but shall not be obligated to, consult with or seek information from persons with special knowledge or expertise who may assist the Owner in rendering a decision. The retention of such persons shall be at the Owner's expense.
- § 14.2.4 If the Owner requests the Design-Builder to provide a response to a Claim or to furnish additional supporting data, the Design-Builder shall respond, within ten days after receipt of such request, and shall either (1) provide a response on the requested supporting data, (2) advise the Owner when the response or supporting data will be furnished or (3) advise the Owner that no supporting data will be furnished. Upon receipt of the response or supporting data, if any, the Owner will either reject or approve the Claim in whole or in part.

- § 14.2.5 The Owner's initial decision shall (1) be in writing; (2) state the reasons therefor; and (3) identify any change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on the parties but subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute resolution.
- § 14.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 14.2.6.1.
- § 14.2.6.1 Either party may, within 30 days from the date of an initial decision, demand in writing that the other party file for mediation within 60 days of the initial decision. If such a demand is made and the party receiving the demand fails to file for mediation within the time required, then both parties waive their rights to mediate or pursue binding dispute resolution proceedings with respect to the initial decision.
- § 14.2.7 In the event of a Claim against the Design-Builder, the Owner may, but is not obligated to, notify the surety, if any, of the nature and amount of the Claim. If the Claim relates to a possibility of a Design-Builder's default, the Owner may, but is not obligated to, notify the surety and request the surety's assistance in resolving the controversy.
- § 14.2.8 If a Claim relates to or is the subject of a mechanic's lien, the party asserting such Claim may proceed in accordance with applicable law to comply with the lien notice or filing deadlines.

§ 14.3 Mediation

- § 14.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract, except those waived as provided for in Sections 9.10.4, 9.10.5, and 14.1.7, shall be subject to mediation as a condition precedent to binding dispute resolution.
- § 14.3.2 The parties shall endeavor to resolve their Claims by mediation.
- § 14.3.3 The parties shall share the mediator's fee and any filing fees equally. The mediation shall be held in the place where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall be enforceable as settlement agreements in any court having jurisdiction.

§ 14.4 Arbitration

(Paragraphs deleted) N/A - Not Applicable.

ARTICLE 15 MISCELLANEOUS PROVISIONS

§ 15.1 Governing Law

The Contract shall be governed by the law of the place where the Project is located except that, if the parties have selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern Section 14.4.

§ 15.2 Successors and Assigns

- § 15.2.1 The Owner and Design-Builder, respectively, bind themselves, their partners, successors, assigns and legal representatives to the covenants, agreements and obligations contained in the Design-Build Documents. Except as provided in Section 15.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other. If either party attempts to make such an assignment without such consent, that party shall nevertheless remain legally responsible for all obligations under the Contract.
- § 15.2.2 The Owner may, without consent of the Design-Builder, assign the Contract to a lender providing construction financing for the Project, if the lender assumes the Owner's rights and obligations under the Design-Build Documents. The Design-Builder shall execute all consents reasonably required to facilitate such assignment.
- § 15.2.3 If the Owner requests the Design-Builder, Architect, Consultants, or Contractors to execute certificates, other than those required by Section 3.1.10, the Owner shall submit the proposed language of such certificates for review at least 14 days prior to the requested dates of execution. If the Owner requests the Design-Builder, Architect, Consultants, or Contractors to execute consents reasonably required to facilitate assignment to a lender, the Design-Builder, Architect, Consultants, or Contractors shall execute all such consents that are consistent with this Agreement, provided the proposed consent is submitted to them for review at least 14 days prior to execution. The Design-Builder, Architect, Consultants, and Contractors shall not be required to execute certificates or consents that would require knowledge, services or responsibilities beyond the scope of their services.

§ 15.3 Written Notice

Written notice shall be deemed to have been duly served if delivered in person to the individual listed in Section 1.2.1sent by electronic mail, or sent by registered or certified mail or by courier service providing proof of delivery to the individual listed in Section 1.1.1.

§ 15.4 Rights and Remedies

- § 15.4.1 Duties and obligations imposed by the Design-Build Documents, and rights and remedies available thereunder, shall be in addition to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by law.
- § 15.4.2 No action or failure to act by the Owner or Design-Builder shall constitute a waiver of a right or duty afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a breach thereunder, except as may be specifically agreed in writing.

§ 15.5 Tests and Inspections

- § 15.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Design-Build Documents and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public authorities. Unless otherwise provided, the Design-Builder shall make arrangements for such tests, inspections and approvals with an independent testing laboratory or entity acceptable to the Owner, or with the appropriate public authority, and shall bear all related costs of tests, inspections and approvals. The Design-Builder shall give the Owner timely notice of when and where tests and inspections are to be made so that the Owner may be present for such procedures. The Owner shall bear costs of (1) tests, inspections or approvals that do not become requirements until after bids are received or negotiations concluded, and (2) tests, inspections or approvals where building codes or applicable laws or regulations prohibit the Owner from delegating their cost to the Design-Builder.
- § 15.5.2 If the Owner determines that portions of the Work require additional testing, inspection or approval not included under Section 15.5.1, the Owner will instruct the Design-Builder to make arrangements for such additional testing, inspection or approval by an entity acceptable to the Owner, and the Design-Builder shall give timely notice to the Owner of when and where tests and inspections are to be made so that the Owner may be present for such procedures. Such costs, except as provided in Section 15.5.3, shall be at the Owner's expense.
- § 15.5.3 If such procedures for testing, inspection or approval under Sections 15.5.1 and 15.5.2 reveal failure of the portions of the Work to comply with requirements established by the Design-Build Documents, all costs made necessary by such failure shall be at the Design-Builder's expense.
- § 15.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Design-Build Documents, be secured by the Design-Builder and promptly delivered to the Owner.
- § 15.5.5 If the Owner is to observe tests, inspections or approvals required by the Design-Build Documents, the Owner will do so promptly and, where practicable, at the normal place of testing.
- § 15.5.6 Tests or inspections conducted pursuant to the Design-Build Documents shall be made promptly to avoid unreasonable delay in the Work.

§ 15.6 Confidential Information

If the Owner or Design-Builder transmits Confidential Information, the transmission of such Confidential Information constitutes a warranty to the party receiving such Confidential Information that the transmitting party is authorized to transmit the Confidential Information. If a party receives Confidential Information, the receiving party shall keep the Confidential Information strictly confidential and shall not disclose it to any other person or entity except as set forth in Section 15.6.1.

§ 15.6.1 A party receiving Confidential Information may disclose the Confidential Information as required by law or court order, including a subpoena or other form of compulsory legal process issued by a court or governmental entity. A party receiving Confidential Information may also disclose the Confidential Information to its employees, consultants or contractors in order to perform services or work solely and exclusively for the Project, provided those employees, consultants and contractors are subject to the restrictions on the disclosure and use of Confidential Information as set forth in this Contract.

§ 15.7 Capitalization

Terms capitalized in the Contract include those that are (1) specifically defined, (2) the titles of numbered articles or (3) the titles of other documents published by the American Institute of Architects.

§ 15.8 Interpretation

§ 15.8.1 In the interest of brevity the Design-Build Documents frequently omit modifying words such as "all" and "any" and articles such as "the" and "an," but the fact that a modifier or an article is absent from one statement and appears in another is not intended to affect the interpretation of either statement.

§ 15.8.2 Unless otherwise stated in the Design-Build Documents, words which have well-known technical or construction industry meanings are used in the Design-Build Documents in accordance with such recognized meanings.

§ 15.9 Conflicts

The Design Builder nor its employees shall have or hold frequently recurring employment that conflict with the scope of this agreement. The Design Builder shall not serve as an expert witness against the Owner for any legal or administrative proceeding in which they are not a party to. The Design Builder's architects, contractors, and consultants shall be held to these same requirements.

§ 15.10 Liquidated Damages

Owner and Construction Contractor recognize that, since time is of the essence for this Contract, Owner will suffer financial loss if the Work associated with the Construction Phase is not substantially completed or finally accepted within the times specified in the GMP Amendment, as said time may be adjusted as provided for herein. In such event, the total amount of Owner's damages, will be difficult, if not impossible, to definitely ascertain and quantify, because this is a public construction project that will, when completed, benefit the public and enhance the delivery of valuable education to the public, in Monroe County, Florida. It is hereby agreed that it is appropriate and fair that Owner receive liquidated damages from Construction Contractor, if Construction Contractor fails to achieve Substantial Completion of the Work or portions thereof designated for earlier completion within the required time periods. Should Construction Contractor fail to substantially complete the Work or portions thereof designated for earlier completion within the required time periods, Owner shall be entitled to assess, as liquidated damages, but not as a penalty, \$1000 dollars for each calendar day thereafter until Substantial Completion of the work or designated portion is achieved. Construction Contractor hereby expressly waives and relinquishes any right which it may have to seek to characterize the above noted liquidated damages as a penalty, which the parties agree represents a fair and reasonable estimate of Owner's actual damages at the time of contracting if Construction Contractor fails to substantially complete the Work in a timely manner.

§ 15.11 Public Records

In accordance with §119.0701, in addition to other contract requirements provided by law, each public agency contract for services must include a provision that requires the contractor to comply with public records laws, specifically to:

- (a) Keep and maintain public records that ordinarily and necessarily would be required by the public agency in order to perform the service.
- (b) Provide the public with access to public records on the same terms and conditions that the public agency would provide the records and at a cost that does not exceed the cost provided in this chapter or as otherwise provided by law.
- (c) Ensure that public records that are exempt or confidential and exempt from public records disclosure requirements are not disclosed except as authorized by law.
- (d) Upon completion of the contract, transfer, at no cost, to the public agency all public records in possession of the contractor or keep and maintain public records required by the public agency to perform the service. If the contractor transfers all public records to the public agency upon completion of the contract, the contractor shall destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure requirements. If the contractor keeps and maintains public records upon completion of the contract, the contractor shall meet all applicable requirements for retaining public records. All records stored electronically must be provided to the public agency, upon request from the public agency's custodian of public records, in a format that is compatible with the information technology systems of the public agency.

(e) If a Construction Contractor does not comply with a public records request, the public agency shall enforce the contract provisions in accordance with the contract.

IF DESIGN BUILDER HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, AS TO DESIGN BUILDER'S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THE CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 305-293-1400, SUANNE.LEE@KEYSSCHOOLS.COM, 241 TRUMBO ROAD, KEY WEST, FLORIDA 33040.

ARTICLE 16 SCOPE OF THE AGREEMENT

§ 16.1 This Agreement is comprised of the following documents listed below:

- .1 AIA Document A141TM—2014, Standard Form of Agreement Between Owner and Design-Builder
- .2 AIA Document A141TM_2014, Exhibit A, Design-Build Amendment, if executed
- 3 AIA Document A141TM_2014, Exhibit B, Insurance and Bonds

(Paragraphs deleted)

This Agreement entered into as of the day and year first written above.

MONROE COUNTY SCHOOL DISTRICT	AJAX BUILDING COMPANY, LLC
OWNER (Signature)	DESIGN-BUILDER Signature)
	William P. Byrne, President
(Printed name and title)	(Printed name and title)

Additions and Deletions Report for

AIA® Document A141™ – 2014

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 11:28:18 ET on 09/13/2019.

PAGE 1

AGREEMENT made as of the 13th day of September in the year 2019.

Monroe County School District 241 Trumbo Road Key West, Florida 33040 305-293-1400 Phone

Ajax Building Company, LLC 109 Commerce Boulevard Oldsmar, Florida 34677 813-792-3900 Phone

RFQ 2020000 - KWHS Backyard Design Build Key West, Florida PAGE 2

See attached Exhibit 1. PAGE 3

See attached Exhibit 1.

See attached Exhibit 1.

See attached Exhibit 1.

See attached Exhibit 1.

Total Project Budget: \$10,000,000.00

See Exhibit 2 - Schedule

See Exhibit 2 - Schedule

See Exhibit 2 - Schedule

No later than December 31, 2020. Completion date will be established upon execution of the GMP Amendment (Exhibit A.)

None

PAGE 4

<u>Harvard Jolly Architects, Inc.</u> 2714 Dr. Martin Luther King Jr. Street North St. Petersburg, Florida 33704

MEP Engineering: Anston Greenlees, Inc.

Civil Engineering: Perez Engineering & Development, Inc.

The Contractor Services shall be performed by Ajax Building Company, LLC. Subcontractors will be selected at a later date.

Douglas Pryor
Facility Planner
Monroe County School District
1310 United Street
Key West, Florida 33040

As established in the Project Policy and Procedure Manual. PAGE 5

FAGE 3

None at this time.

Mike Wilson
Operations Manager
Ajax Building Corporation
109 Commerce Boulevard

Oldsmar, Florida 34677 813-792-3900 Office 813-545-2583 Cell

§ 1.2.5 Neither the Owner's nor the Design-Builder's representative shall be changed without ten days' written notice to the other party. Any substitution of key members shall be submitted to the Owner for approval which will not be unreasonably withheld. See Exhibit 3 for a list of Key Personnel.

Other: (Specify)

X Other: Mediation and if no resolution, litigation.

PAGE 6

See Exhibit 4 for the Design Builders Compensation prior to execution of the Design Build Amendment.

PAGE 7

See Exhibit 4. Individual or Position

Rate

§ 2.1.3.2 For Reimbursable Expenses, the compensation shall be the expenses the Design-Builder and the Design-Builder's Architect, Consultants and Contractors incurred, plus an administrative fee of <u>five point eight</u> percent (5.8%) of the expenses incurred.

§ 2.1.4.1 Payments are due and payable upon presentation of the Design-Builder's invoice. Amounts unpaid twenty-one (21) days after the invoice date presentation of an acceptable invoice shall bear interest at the rate entered below, or in the absence thereof at the legal rate prevailing from time to time at the principal place of business of the Design-Builder.

%-Statutory Rate

§ 2.1.4.2 Records of Reimbursable Expenses and services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times for a period of two three years following execution completion of the Design-Build Amendment or termination of this Agreement, whichever occurs first.

§ 3.1.3.1 The Design-Builder shall perform the Work in compliance with applicable laws, statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities—authorities in affect at the time of Contract or Amendment execution as applicable. If the Design-Builder performs Work contrary to applicable laws, statutes, ordinances, codes, rules and regulations, and lawful orders of public authorities, the Design-Builder shall assume responsibility for such Work and shall bear the costs attributable to correction.

PAGE 11

Other items as required by Exhibit 1.

§ 4.2.3 The Owner shall review the Design-Builder's written report and, if acceptable, provide the Design-Builder with written consent to proceed to the development of the Preliminary Design as described in Section 4.3. The consent to

proceed shall not be understood to modify the Owner's Criteria unless the Owner and Design-Builder execute a Modification.

§ 4.3 Preliminary Design

§ 4.3 Schematic Design

§ 4.3.1 Upon the Owner's issuance of a written consent to proceed under Section 4.2.3, the Design-Builder shall prepare and submit a <u>Preliminary Schematic Design</u> to the Owner. The <u>Preliminary Schematic Design</u> shall include a report identifying any deviations from the Owner's Criteria, and shall include the following:

The <u>Preliminary Schematic</u> Design may include some combination of physical study models, perspective sketches, or digital modeling.

- § 4.3.2 The Owner shall review the <u>Preliminary Schematic</u> Design and, if acceptable, provide the Design-Builder with written consent to proceed to development of the Design-Builder's Proposal. The <u>Preliminary Schematic</u> Design shall not modify the Owner's Criteria unless the Owner and Design-Builder execute a Modification.
- § 4.3.3 The Design Builder shall prepare Design Documents and provide submittals to the Owner at Design Development and 50% Construction Documents. The Design Builders GMP Proposal will be based on 100% Construction Documents.
- § 4.3.4 At the conclusion of each design milestone, the Design Builder shall prepare a Report for the Owner to describe the status of the design, budget estimates, schedule update, and other relevant data for the Project.

 PAGE 12
 - .1 A list of the <u>Preliminary-Schematic</u> Design documents and other information, including the Design-Builder's clarifications, assumptions and deviations from the Owner's Criteria, upon which the Design-Builder's Proposal is based;
- § 4.4.4 During the Construction Phase, the Design Builder shall report monthly on the status of the project. The report shall be submitted in conjunction with the Pay Application and is a prerequisite to processing payment. The content of the report shall be established in the Policy and Procedure Manual.
- § 5.1.1 Upon the execution As part of the Design-Build Amendment, Agreement, the Design-Builder shall prepare has prepared Construction Documents. The Construction Documents shall establish the quality levels of materials and systems required. The Construction Documents shall be consistent with the Design-Build Documents. Criteria.
- § 5.1.2 The Design-Builder shall provide the Construction Documents to the Owner for the Owner's information. If the Owner discovers any deviations between the Construction Documents and the Design-Build Documents, the Owner shall promptly notify the Design-Builder of such deviations in writing. The Construction Documents shall not modify the Design-Build Documents unless the Owner and Design-Builder execute a Modification. The failure of the Owner to discover any such deviations shall not relieve the Design-Builder of the obligation to perform the Work in accordance with the Design-Build Documents. N/A Not Applicable

 PAGE 13

The Design-Builder shall pay sales, consumer, use and similar taxes, for the Work provided by the Design-Builder, that are legally enacted when the Design-Build Amendment is executed, whether or not yet effective or merely scheduled to go into effect. The Design Builder shall provide and manage a Direct Purchase program to allow for the Owner to purchase materials and equipment without tax in accordance with Florida Department of Revenue procedures. The process will be described in the Policy and Procedure Manual.

PAGE 14

§ 5.7.4 Subcontract packages in excess of \$50,000.00 shall require all bidders to be prequalified in accordance with the Design Builders standard procedure.

PAGE 18

§ 7.2.9 Unless required by the Design Build Documents to be provided by the Design-Builder, the Owner shall, upon request from the Design-Builder, The Owner shall furnish the services of geotechnical engineers or other consultants for investigation of subsurface, air and water conditions when such services are reasonably necessary to properly carry out the design services furnished by the Design-Builder. In such event, the Design-Builder shall specify the services required. Such services may include, but are not limited to, test borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous materials, ground corrosion and resistivity tests, and necessary operations for anticipating subsoil conditions. The services of geotechnical engineer(s) or other consultants shall include preparation and submission of all appropriate reports and professional recommendations.

PAGE 19

§ 7.10 Relationship of Parties

Design Builder accepts the relationship of trust and confidence established by this Agreement. Design Builder covenants with Owner; to utilize Design Builder's best skill, efforts and judgment in furthering the interest of Owner; to furnish efficient business administration and supervision; to furnish at all times an adequate supply of workers and materials; and to perform the Work in the best way and the most expeditious and economical manner, consistent with the interests of Owner. Further, Design Builder acknowledges that (i) it has represented to Owner that it has specific expertise in the planning, management and construction of school facilities and (ii) that such representation is a material inducement to Owner to enter into this Contract.

PAGE 20

§ 8.1.4 The Baseline preliminary schedule for the anticipated Design and Construction Phases is included in Exhibit 2. The schedule includes the milestones necessary to complete the project before the deadline of December 31, 2020. The design and preconstruction proposals are based on this schedule.

PAGE 22

If the Owner does not issue a Certificate for Payment, through no fault of the Design-Builder, within the time required by the Design-Build Documents, then the Design-Builder may, upon seven additional days' written notice to the Owner, stop the Work until payment of the amount owing has been received, received, unless the Design Builder and Owner agree otherwise. The Contract Time shall be extended appropriately and the Contract Sum shall be increased by the amount of the Design-Builder's reasonable costs of shut-down, delay and start-up, plus interest as provided for in the Design-Build Documents.

PAGE 24

§ 9.10.6 The payment process shall comply with the Florida Prompt Payment Act.

PAGE 25

§ 10.3.3 To the fullest extent permitted by law, Florida Statutes, the Owner shall indemnify and hold harmless the Design-Builder, the Architect, Consultants, and Contractors, and employees of any of them, from and against claims, damages, losses and expenses, including but not limited to attorneys' fees, arising out of or resulting from performance of the Work in the affected area, if in fact the material or substance presents the risk of bodily injury or death as described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to injury to, or destruction of, tangible property (other than the Work itself), except to the extent that such damage, loss or expense is due to the fault or negligence of the party seeking indemnity.

PAGE 26

§ 10.3.6 If, without negligence on the part of the Design-Builder, the Design-Builder is held liable by a government agency for the cost of remediation of a hazardous material or substance solely by reason of performing Work as

required by the Design-Build Documents, the Owner shall indemnify the Design-Builder for all cost and expense thereby incurred to the extent permitted by law.

In an emergency affecting safety of persons or property, the Design-Builder shall act, at the Design-Builder's discretion, act to prevent threatened damage, injury or loss-loss providing conditions are safe to do so. The Design Builder shall notify Owner of the emergency as soon as practical to do so.

PAGE 27

§ 12.1.1 All finished or unfinished documents, data, studies, surveys, drawings, maps, models, photographs, specifications, plans, and reports prepared or provided by the Design Builder in connection with this Agreement shall become the property of the Owner, whether the project is completed or not. Such documents shall be delivered to the Owner within 21 days of receipt of the written notice of termination or upon final completion of the project. If applicable, the Owner may withhold any payments then due to the Design Builder until the documents are received by the Owner. Use of the documents shall be in accordance with the provisions of this section.

PAGE 28

§ 12.3.2 In the event the Owner alters the Instruments of Service without the author's written authorization or uses the Instruments of Service, without retaining the authors of the Instruments of Service, the Owner releases the Design-Builder, Architect, Consultants, Contractors and any other person or entity providing services or work for any of them, from all claims and causes of action arising from or related to such uses. The Owner, to the extent permitted by https://law.contractors.org/lew/fiss-188.28 as applicable), further agrees to indemnify and hold harmless the Design-Builder, Architect, Consultants, Contractors and any other person or entity providing services or work for any of them, from all costs and expenses, including the cost of defense, related to claims and causes of action asserted by any third person or entity to the extent such costs and expenses arise from the Owner's alteration or use of the Instruments of Service under this Section 12.3.2. The terms of this Section 12.3.2 shall not apply if the Owner rightfully terminates this Agreement for cause under Sections 13.1.4 or 13.2.2.

§ 13.1.2 If the Owner suspends the Project, the Design-Builder shall be compensated for the Work performed prior to notice of such suspension. When the Project is resumed, the Design-Builder shall be compensated for expenses incurred in the interruption and resumption of the Design-Builder's Work, unless such Work is necessary to correct defects or deficiencies caused by the Design-Builder, Architects, Consultants or Contractors. The Design-Builder's compensation for, and time to complete, the remaining Work shall be equitably adjusted.

§ 13.2.1.1 The Design-Builder may terminate the Contract for cause if the Work is stopped for a period of 30 consecutive days through no act or fault of the Design-Builder, the Architect, a Consultant, or a Contractor, or their agents or employees, or any other persons or entities performing portions of the Work under direct or indirect contract with the Design-Builder, for any of the following reasons:

PAGE 32

§ 14.3.2 The parties shall endeavor to resolve their Claims by mediation which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation shall be made in writing, delivered to the other party to the Contract, and filed with the person or entity administering the mediation. The request may be made concurrently with the filing of binding dispute resolution proceedings but, in such event, mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration proceeding is stayed pursuant to this Section 14.3.2, the parties may nonetheless proceed to the selection of the arbitrator(s) and agree upon a schedule for later proceedings.

§ 14.4.1 If the parties have selected arbitration as the method for binding dispute resolution in Section 1.3, any Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the date of the Agreement. A demand for arbitration shall be made in writing, delivered to the other party to the Contract, and filed with the person or entity administering the arbitration. The party filing a notice of demand for arbitration must assert in the demand all Claims then known to that party on which arbitration is permitted to be demanded.

§ 14.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation, but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the Claim would be barred by the applicable statute of limitations or statute of repose. For statute of limitations or statute of repose, receipt of a written demand for arbitration by the person or entity administering the arbitration shall constitute the institution of legal or equitable proceedings based on the Claim.

§ 14.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in accordance with applicable law in any court having jurisdiction.

§ 14.4.3 The foregoing agreement to arbitrate, and other agreements to arbitrate with an additional person or entity duly consented to by parties to the Agreement, shall be specifically enforceable under applicable law in any court having jurisdiction thereof.

§ 14.4.4 Consolidation or Joinder

§ 14.4.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration permits consolidation, (2) the arbitrations to be consolidated substantially involve common questions of law or fact, and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

§ 14.4.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question not described in the written consent.

§ 14.4.4.3 The Owner and Design-Builder grant to any person or entity made a party to an arbitration conducted under this Section 14.4, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and Design-Builder under this Agreement. N/A — Not Applicable.

PAGE 33

Written notice shall be deemed to have been duly served if delivered in person to the individual, to a member of the firm or entity, or to an officer of the corporation for which it was intended; or if delivered at, or individual listed in Section 1.2.1sent by electronic mail, or sent by registered or certified mail or by courier service providing proof of delivery to, the last business address known to the party giving notice. to the individual listed in Section 1.1.1.

PAGE 34

§ 15.9 Conflicts

The Design Builder nor its employees shall have or hold frequently recurring employment that conflict with the scope of this agreement. The Design Builder shall not serve as an expert witness against the Owner for any legal or administrative proceeding in which they are not a party to. The Design Builder's architects, contractors, and consultants shall be held to these same requirements.

§ 15.10 Liquidated Damages

Owner and Construction Contractor recognize that, since time is of the essence for this Contract,
Owner will suffer financial loss if the Work associated with the Construction Phase is not substantially completed or
finally accepted within the times specified in the GMP Amendment, as said time may be adjusted as provided for
herein. In such event, the total amount of Owner's damages, will be difficult, if not impossible, to definitely ascertain
and quantify, because this is a public construction project that will, when completed, benefit the public and enhance

the delivery of valuable education to the public, in Monroe County, Florida. It is hereby agreed that it is appropriate and fair that Owner receive liquidated damages from Construction Contractor, if Construction Contractor fails to achieve Substantial Completion of the Work or portions thereof designated for earlier completion within the required time periods. Should Construction Contractor fail to substantially complete the Work or portions thereof designated for earlier completion within the required time periods, Owner shall be entitled to assess, as liquidated damages, but not as a penalty, \$1000 dollars for each calendar day thereafter until Substantial Completion of the work or designated portion is achieved. Construction Contractor hereby expressly waives and relinquishes any right which it may have to seek to characterize the above noted liquidated damages as a penalty, which the parties agree represents a fair and reasonable estimate of Owner's actual damages at the time of contracting if Construction Contractor fails to substantially complete the Work in a timely manner.

§ 15.11 Public Records

In accordance with §119.0701, in addition to other contract requirements provided by law, each public agency contract for services must include a provision that requires the contractor to comply with public records laws, specifically to:

(a) Keep and maintain public records that ordinarily and necessarily would be required by the public agency in order to perform the service.

(b) Provide the public with access to public records on the same terms and conditions that the public agency would provide the records and at a cost that does not exceed the cost provided in this chapter or as otherwise provided by law.

(c) Ensure that public records that are exempt or confidential and exempt from public records disclosure requirements are not disclosed except as authorized by law.

(d) Upon completion of the contract, transfer, at no cost, to the public agency all public records in possession of the contractor or keep and maintain public records required by the public agency to perform the service. If the contractor transfers all public records to the public agency upon completion of the contract, the contractor shall destroy any duplicate public records that are exempt or confidential and exempt from public records disclosure requirements. If the contractor keeps and maintains public records upon completion of the contract, the contractor shall meet all applicable requirements for retaining public records. All records stored electronically must be provided to the public agency, upon request from the public agency's custodian of public records, in a format that is compatible with the information technology systems of the public agency.

(e) If a Construction Contractor does not comply with a public records request, the public agency shall enforce the contract provisions in accordance with the contract.

IF DESIGN BUILDER HAS QUESTIONS REGARDING THE APPLICATION OF CHAPTER 119, FLORIDA STATUTES, AS TO DESIGN BUILDER'S DUTY TO PROVIDE PUBLIC RECORDS RELATING TO THE CONTRACT, CONTACT THE CUSTODIAN OF PUBLIC RECORDS AT 305-293-1400, SUANNE.LEE@KEYSSCHOOLS.COM, 241 TRUMBO ROAD, KEY WEST, FLORIDA 33040.

PAGE 35

- .4 AIA Document A141TM 2014, Exhibit C, Sustainable Projects, if completed
- .5 AIA Document E203TM 2013, Building Information Modeling and Digital Data Exhibit, if completed, or the following:

.6 Other:

MONDOE	COUNTY SCHOOL	DISTRICT
MICHROE	COUNTY SCHOOL	UISTRICT

AJAX BUILDING COMPANY, LLC

William P. Byrne, President

Certification of Document's Authenticity

AIA® Document D401™ - 2003

I, William P. Byrne, hereby certify, to the best of my knowledge, information and belief, that I created the attached final document simultaneously with its associated Additions and Deletions Report and this certification at 11:28:18 ET on 09/13/2019 under Order No. 0865187689 from AIA Contract Documents software and that in preparing the attached final document I made no changes to the original text of AIA® Document A141TM – 2014, Standard Form of Agreement Between Owner and Design-Builder, as published by the AIA in its software, other than those additions and deletions shown in the associated Additions and Deletions Report.

(Signed)

(Title)

9.23.19

(Dated)

AIA Document A141 – 2014 Exhibit A

Design-Build Amendment

This Amendment is incorporated into the accompanying AIA Document A141TM-2014, Standard Form of Agreement Between Owner and Design-Builder dated the 13th day of September in the year 2019 (the "Agreement"). (In words, indicate day, month and year.)

for the following PROJECT:

(Name and location or address)

RFQ 2020000 - KWHS Backyard Design Build Key West, Florida

THE OWNER:

(Name, legal status and address)

Monroe County School District 241 Trumbo Road Key West, Florida 33040 305-293-1400 Phone

THE DESIGN-BUILDER:

(Name, legal status and address)

Ajax Building Company, LLC 109 Commerce Boulevard Oldsmar, Florida 34677 813-792-3900 Phone

The Owner and Design-Builder hereby amend the Agreement as follows.

TABLE OF ARTICLES

- A.1 CONTRACT SUM
- A.2 CONTRACT TIME
- A.3 INFORMATION UPON WHICH AMENDMENT IS BASED
- A.4 DESIGN-BUILDER'S PERSONNEL, CONTRACTORS AND SUPPLIERS
- A.5 COST OF THE WORK

ARTICLE A.1 CONTRACT SUM

§ A.1.1 The Owner shall pay the Design-Builder the Contract Sum in current funds for the Design-Builder's performance of the Contract after the execution of this Amendment. The Contract Sum shall be one of the following and shall not include compensation the Owner paid the Design-Builder for Work performed prior to execution of this Amendment: (Check the appropriate box.)

[] Stipulated Sum, in accordance with Section A.1.2 below

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An Additions and Deletions Report that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

Consultation with an attorney is also encouraged with respect to professional licensing requirements in the jurisdiction where the Project is located.

[] Cost of the Work plus the Design-Builder's Fee, in accordance with Section A.1.3 below

[X] Cost of the Work plus the Design-Builder's Fee with a Guaranteed Maximum Price, in accordance with Section A.1.4 below

(Based on the selection above, complete Section A.1.2, A.1.3 or A.1.4 below.)

§ A.1.2 Stipulated Sum - NOT APPLICABLE

(Paragraphs deleted) (Table deleted) (Paragraphs deleted)

§ A.1.4 Cost of the Work Plus Design-Builder's Fee With a Guaranteed Maximum Price

§ A.1.4.1 The Cost of the Work is as defined in Article A.5, Cost of the Work.

§ A.1.4.2 The Design-Builder's Fee:

(State a lump sum, percentage of Cost of the Work or other provision for determining the Design-Builder's Fee and the method for adjustment to the Fee for changes in the Work.)

The Design-Build Fee will be calculated at 5.8% of the GMP. At acceptance of the GMP, the fee will be converted to a lump sum. For changes authorized to the GMP, the fee will be calculated at 5.8% of the Change Order value.

§ A.1.4.3 Guaranteed Maximum Price

§ A.1.4.3.1 The sum of the Cost of the Work and the Design-Builder's Fee is guaranteed by the Design-Builder not to exceed (\$), subject to additions and deductions for changes in the Work as provided in the Design-Builder Documents. Costs that would cause the Guaranteed Maximum Price to be exceeded shall be paid by the Design-Builder without reimbursement by the Owner.

(Insert specific provisions if the Design-Builder is to participate in any savings.)

The proportion of the savings split will be determined at the establishment of the GMP.

§ A.1.4.3.2 Itemized Statement of the Guaranteed Maximum Price

Provided below is an itemized statement of the Guaranteed Maximum Price organized by trade categories, allowances, contingencies, alternates, the Design-Builder's Fee, and other items that comprise the Guaranteed Maximum Price. (Provide information below or reference an attachment.)

See GMP Proposal dated MM/DD/YY.

§ A.1.4.3.3 The Guaranteed Maximum Price is based on the following alternates, if any, which are described in the Design-Build Documents and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the Owner is permitted to accept other alternates subsequent to the execution of this Amendment, attach a schedule of such other alternates showing the change in the Cost of the Work and Guaranteed Maximum Price for each and the deadline by which the alternate must be accepted.)

See GMP Proposal dated MM/DD/YY.

§ A.1.4.3.4 Unit Prices, if any:

(Identify item, state the unit price, and state any applicable quantity limitations.)

See GMP Proposal dated MM/DD/YY.

§ A.1.4.3.5 Assumptions, if any, on which the Guaranteed Maximum Price is based:

See GMP Proposal dated MM/DD/YY.

AIA Document A141™ – 2014 Exhibit A. Copyright © 2004 and 2014 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 11:27:48 ET on 09/13/2019 under Order No.0865187689 which expires on 08/16/2020, and is not for resale.

User Notes:

§ A.1.5 Payments

§ A.1.5.1 Progress Payments

§ A.1.5.1.1 Based upon Applications for Payment submitted to the Owner by the Design-Builder, the Owner shall make progress payments on account of the Contract Sum to the Design-Builder as provided below and elsewhere in the Design-Build Documents.

§ A.1.5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day of the month, or as follows:

Last day of the month.

§ A.1.5.1.3 Provided that an Application for Payment is received not later than the 1st day of the month, the Owner shall make payment of the certified amount to the Design-Builder not later than the 21st day of the same month. If an Application for Payment is received by the Owner after the application date fixed above, payment shall be made by the Owner in accordance with the Florida Prompt Payment Act.

(Federal, state or local laws may require payment within a certain period of time.)

§ A.1.5.1.4 With each Application for Payment where the Contract Sum is based upon the Cost of the Work, or the Cost of the Work with a Guaranteed Maximum Price, the Design-Builder shall submit payrolls, petty cash accounts, receipted invoices or invoices with check vouchers attached, and any other evidence required by the Owner to demonstrate that cash disbursements already made by the Design-Builder on account of the Cost of the Work equal or exceed (1) progress payments already received by the Design-Builder, less (2) that portion of those payments attributable to the Design-Builder's Fee; plus (3) payrolls for the period covered by the present Application for Payment.

§ A.1.5.1.5 With each Application for Payment where the Contract Sum is based upon a Stipulated Sum or Cost of the Work with a Guaranteed Maximum Price, the Design-Builder shall submit the most recent schedule of values in accordance with the Design-Build Documents. The schedule of values shall allocate the entire Contract Sum among the various portions of the Work. Compensation for design services, if any, shall be shown separately. Where the Contract Sum is based on the Cost of the Work with a Guaranteed Maximum Price, the Design-Builder's Fee shall be shown separately. The schedule of values shall be prepared in such form and supported by such data to substantiate its accuracy as the Owner may require. This schedule of values, unless objected to by the Owner, shall be used as a basis for reviewing the Design-Builder's Applications for Payment.

§ A.1.5.1.6 In taking action on the Design-Builder's Applications for Payment, the Owner shall be entitled to rely on the accuracy and completeness of the information furnished by the Design-Builder and shall not be deemed to have made a detailed examination, audit or arithmetic verification of the documentation submitted in accordance with Sections A.1.5.1.4 or A.1.5.1.5, or other supporting data; to have made exhaustive or continuous on-site inspections; or to have made examinations to ascertain how or for what purposes the Design-Builder has used amounts previously paid. Such examinations, audits and verifications, if required by the Owner, will be performed by the Owner's auditors acting in the sole interest of the Owner.

§ A.1.5.1.7 Except with the Owner's prior approval, the Design-Builder shall not make advance payments to suppliers for materials or equipment which have not been delivered and stored at the site.

§ A.1.5.2 Progress Payments—Stipulated Sum - NOT APPLICABLE

(Paragraphs deleted)

§ A.1.5.3 Progress Payments—Cost of the Work Plus a Fee - NOT APPLICABLE

(Paragraphs deleted)

User Notes:

§ A.1.5.4 Progress Payments—Cost of the Work Plus a Fee with a Guaranteed Maximum Price

§ A.1.5.4.1 Applications for Payment where the Contract Sum is based upon the Cost of the Work Plus a Fee with a Guaranteed Maximum Price shall show the percentage of completion of each portion of the Work as of the end of the period covered by the Application for Payment. The percentage of completion shall be the lesser of (1) the percentage of that portion of the Work which has actually been completed; or (2) the percentage obtained by dividing (a) the expense that has actually been incurred by the Design-Builder on account of that portion of the Work for which the

Design-Builder has made or intends to make actual payment prior to the next Application for Payment by (b) the share of the Guaranteed Maximum Price allocated to that portion of the Work in the schedule of values.

§ A.1.5.4.2 Subject to other provisions of the Design-Build Documents, the amount of each progress payment shall be computed as follows:

- .1 Take that portion of the Guaranteed Maximum Price properly allocable to completed Work as determined by multiplying the percentage of completion of each portion of the Work by the share of the Guaranteed Maximum Price allocated to that portion of the Work in the schedule of values. Pending final determination of cost to the Owner of changes in the Work, amounts not in dispute shall be included as provided in Section 6.3.9 of the Agreement.
- Add that portion of the Guaranteed Maximum Price properly allocable to materials and equipment delivered and suitably stored at the site for subsequent incorporation in the Work, or if approved in advance by the Owner, suitably stored off the site at a location agreed upon in writing;
- .3 Add the Design-Builder's Fee, less retainage of ten percent (10%). The Design-Builder's Fee shall be computed upon the Cost of the Work at the rate stated in Section A.1.4.2 or, if the Design-Builder's Fee is stated as a fixed sum in that Section, shall be an amount that bears the same ratio to that fixed-sum fee as the Cost of the Work bears to a reasonable estimate of the probable Cost of the Work upon its completion;

4 Subtract retainage of zero percent (0%) from that portion of the Work that the Design-Builder self-performs;

5 Subtract the aggregate of previous payments made by the Owner;

Subtract the shortfall, if any, indicated by the Design-Builder in the documentation required by Section A.1.5.1.4 to substantiate prior Applications for Payment, or resulting from errors subsequently discovered by the Owner's auditors in such documentation; and

7 Subtract amounts, if any, for which the Owner has withheld or nullified a payment as provided in Section 9.5 of the Agreement.

§ A.1.5.4.3 The Owner and Design-Builder shall agree upon (1) a mutually acceptable procedure for review and approval of payments to the Architect, Consultants, and Contractors and (2) the percentage of retainage held on agreements with the Architect, Consultants, and Contractors; and the Design-Builder shall execute agreements in accordance with those terms.

§ A.1.5.4.3.1 Retainage not specifically addressed above:

.1 No retainage shall be withheld on payments to the A/E.

2 10% retainage shall be withheld on payments to subcontractors and for stored materials unless procured via DPO in which case there is no retainage.

3 No retainage shall be withheld on the General Conditions portion of the GMP.

At 50% completion of the progress of the construction work based on overall progress billing percentage, the retainage shall be reduced to 5% in accordance with the provisions of the Prompt Payment Act.

§ A.1.5.5 Final Payment

§ A.1.5.5.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the Design-Builder not later than 30 days after the Design-Builder has fully performed the Contract and the requirements of Section 9.10 of the Agreement have been satisfied, except for the Design-Builder's responsibility to correct non-conforming Work discovered after final payment or to satisfy other requirements, if any, which extend beyond final payment.

§ A.1.5.5.2 If the Contract Sum is based on the Cost of the Work, the Owner's auditors will review and report in writing on the Design-Builder's final accounting within 30 days after the Design-Builder delivers the final accounting to the Owner. Based upon the Cost of the Work the Owner's auditors report to be substantiated by the Design-Builder's final accounting, and provided the other conditions of Section 9.10 of the Agreement have been met, the Owner will, within seven days after receipt of the written report of the Owner's auditors, either issue a final Certificate for Payment, or notify the Design-Builder in writing of the reasons for withholding a certificate as provided in Section 9.5.1 of the Agreement.

ARTICLE A.2 CONTRACT TIME

§ A.2.1 Contract Time, as defined in the Agreement at Section 1.4.13, is the period of time, including authorized adjustments, for Substantial Completion of the Work.

§ A.2.2 The Design-Builder shall achieve Substantial Completion of the Work not later than () days from the date of this Amendment, or as follows:

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the Work.)

Portion of Work

Substantial Completion Date

, subject to adjustments of the Contract Time as provided in the Design-Build Documents. (Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for bonus payments for early completion of the Work.)

ARTICLE A.3 INFORMATION UPON WHICH AMENDMENT IS BASED

§ A.3.1 The Contract Sum and Contract Time set forth in this Amendment are based on the following:

§ A.3.1.1 The Supplementary and other Conditions of the Contract:

See GMP Proposal dated MM/DD/YY.

§ A.3.1.2 The Specifications:

(Either list the specifications here or refer to an exhibit attached to this Amendment.)

See GMP Proposal dated MM/DD/YY,

§ A.3.1.3 The Drawings:

(Either list the drawings here or refer to an exhibit attached to this Amendment.)

See GMP Proposal dated MM/DD/YY.

§ A.3.1.4 The Sustainability Plan, if any:

(If the Owner identified a Sustainable Objective in the Owner's Criteria, identify the document or documents that comprise the Sustainability Plan by title, date and number of pages, and include other identifying information. The Sustainability Plan identifies and describes the Sustainable Objective; the targeted Sustainable Measures; implementation strategies selected to achieve the Sustainable Measures; the Owner's and Design-Builder's roles and responsibilities associated with achieving the Sustainable Measures; the specific details about design reviews, testing or metrics to verify achievement of each Sustainable Measure; and the Sustainability Documentation required for the Project, as those terms are defined in Exhibit C to the Agreement.)

See GMP Proposal dated MM/DD/YY.

(Paragraphs deleted)

AIA Document A141TM – 2014 Exhibit A. Copyright © 2004 and 2014 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 11:27:48 ET on 09/13/2019 under Order No.0865187689 which expires on 08/16/2020, and is not for resale.

User Notes:

vas

§ A.3.1.5 Allowances and Contingencies:

(Identify any agreed upon allowances and contingencies, including a statement of their basis.)

.1 Allowances

See GMP Proposal dated MM/DD/YY.

.2 Contingencies

See GMP Proposal dated MM/DD/YY.

§ A.3.1.6 Design-Builder's assumptions and clarifications:

See GMP Proposal dated MM/DD/YY.

§ A.3.1.7 Deviations from the Owner's Criteria as adjusted by a Modification:

See GMP Proposal dated MM/DD/YY.

§ A.3.1.8 To the extent the Design-Builder shall be required to submit any additional Submittals to the Owner for review, indicate any such submissions below:

See GMP Proposal dated MM/DD/YY.

ARTICLE A.4 DESIGN-BUILDER'S PERSONNEL, CONTRACTORS AND SUPPLIERS

§ A.4.1 The Design-Builder's key personnel are identified below: (Identify name, title and contact information.)

- .1 Superintendent
- .2 Project Manager
- Others

§ A.4.2 The Design-Builder shall retain the following Consultants, Contractors and suppliers, identified below: (List name, discipline, address and other information.)

See GMP Proposal dated MM/DD/YY.

ARTICLE A.5 COST OF THE WORK

§ A.5.1 Cost To Be Reimbursed as Part of the Contract

§ A.5.1.1 Labor Costs

User Notes:

§ A.5.1.1.1 Wages of construction workers directly employed by the Design-Builder to perform the construction of the Work at the site or, with the Owner's prior approval, at off-site workshops.

§ A.5.1.1.2 With the Owner's prior approval, wages or salaries of the Design-Builder's supervisory and administrative personnel when stationed at the site.

(If it is intended that the wages or salaries of certain personnel stationed at the Design-Builder's principal or other offices shall be included in the Cost of the Work, identify below the personnel to be included, whether for all or only part of their time, and the rates at which their time will be charged to the Work.)

AIA Document A141™ - 2014 Exhibit A. Copyright © 2004 and 2014 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 11:27:48 ET on 09/13/2019 under Order No.0865187689 which expires on 08/16/2020, and is not for resale. (892363350)

- § A.5.1.1.3 Wages and salaries of the Design-Builder's supervisory or administrative personnel engaged at factories, workshops or on the road, in expediting the production or transportation of materials or equipment required for the Work, but only for that portion of their time required for the Work.
- § A.5.1.1.4 Costs paid or incurred by the Design-Builder for taxes, insurance, contributions, assessments and benefits required by law or collective bargaining agreements and, for personnel not covered by such agreements, customary benefits such as sick leave, medical and health benefits, holidays, vacations and pensions, provided such costs are based on wages and salaries included in the Cost of the Work under Section A.5.1.1.
- § A.5.1.1.5 Bonuses, profit sharing, incentive compensation and any other discretionary payments paid to anyone hired by the Design-Builder or paid to the Architect or any Consultant, Contractor or supplier, with the Owner's prior approval.
- § A.5.1.2 Contract Costs. Payments made by the Design-Builder to the Architect, Consultants, Contractors and suppliers in accordance with the requirements of their subcontracts.

§ A.5.1.3 Costs of Materials and Equipment Incorporated in the Completed Construction

- § A.5.1.3.1 Costs, including transportation and storage, of materials and equipment incorporated or to be incorporated in the completed construction.
- § A.5.1.3.2 Costs of materials described in the preceding Section A.5.1.3.1 in excess of those actually installed to allow for reasonable waste and spoilage. Unused excess materials, if any, shall become the Owner's property at the completion of the Work or, at the Owner's option, shall be sold by the Design-Builder. Any amounts realized from such sales shall be credited to the Owner as a deduction from the Cost of the Work.

§ A.5.1.4 Costs of Other Materials and Equipment, Temporary Facilities and Related Items

- § A.5.1.4.1 Costs of transportation, storage, installation, maintenance, dismantling and removal of materials, supplies, temporary facilities, machinery, equipment and hand tools not customarily owned by construction workers that are provided by the Design-Builder at the site and fully consumed in the performance of the Work. Costs of materials, supplies, temporary facilities, machinery, equipment and tools that are not fully consumed shall be based on the cost or value of the item at the time it is first used on the Project site less the value of the item when it is no longer used at the Project site. Costs for items not fully consumed by the Design-Builder shall mean fair market value.
- § A.5.1.4.2 Rental charges for temporary facilities, machinery, equipment and hand tools not customarily owned by construction workers that are provided by the Design-Builder at the site and costs of transportation, installation, minor repairs, dismantling and removal. The total rental cost of any Design-Builder-owned item may not exceed the purchase price of any comparable item. Rates of Design-Builder-owned equipment and quantities of equipment shall be subject to the Owner's prior approval.
- § A.5.1.4.3 Costs of removal of debris from the site of the Work and its proper and legal disposal.
- § A.5.1.4.4 Costs of document reproductions, electronic communications, postage and parcel delivery charges, dedicated data and communications services, teleconferences, Project websites, extranets and reasonable petty cash expenses of the site office.
- § A.5.1.4.5 Costs of materials and equipment suitably stored off the site at a mutually acceptable location, with the Owner's prior approval.

§ A.5.1.5 Miscellaneous Costs

§ A.5.1.5.1 Premiums for that portion of insurance and bonds required by the Design-Build Documents that can be directly attributed to the Contract. With the Owner's prior approval self-insurance for either full or partial amounts of the coverages required by the Design-Build Documents.

- § A.5.1.5.2 Sales, use or similar taxes imposed by a governmental authority that are related to the Work and for which the Design-Builder is liable.
- § A.5.1.5.3 Fees and assessments for the building permit and for other permits, licenses and inspections for which the Design-Builder is required by the Design-Build Documents to pay.
- § A.5.1.5.4 Fees of laboratories for tests required by the Design-Build Documents, except those related to defective or nonconforming Work for which reimbursement is excluded by Section 15.5.3 of the Agreement or by other provisions of the Design-Build Documents, and which do not fall within the scope of Section A.5.1.6.3.
- § A.5.1.5.5 Royalties and license fees paid for the use of a particular design, process or product required by the Design-Build Documents; the cost of defending suits or claims for infringement of patent rights arising from such requirement of the Design-Build Documents; and payments made in accordance with legal judgments against the Design-Builder resulting from such suits or claims and payments of settlements made with the Owner's consent. However, such costs of legal defenses, judgments and settlements shall not be included in the calculation of the Design-Builder's Fee or subject to the Guaranteed Maximum Price. If such royalties, fees and costs are excluded by the second to last sentence of Section 3.1.13.2 of the Agreement or other provisions of the Design-Build Documents, then they shall not be included in the Cost of the Work.
- § A.5.1.5.6 With the Owner's prior approval, costs for electronic equipment and software directly related to the Work.
- § A.5.1.5.7 Deposits lost for causes other than the Design-Builder's negligence or failure to fulfill a specific responsibility in the Design-Build Documents.
- § A.5.1.5.8 With the Owner's prior approval, which shall not be unreasonably withheld, legal, mediation and arbitration costs, including attorneys' fees, other than those arising from disputes between the Owner and Design-Builder, reasonably incurred by the Design-Builder after the execution of the Agreement and in the performance of the Work.
- § A.5.1.5.9 With the Owner's prior approval, expenses incurred in accordance with the Design-Builder's standard written personnel policy for relocation, and temporary living allowances of, the Design-Builder's personnel required for the Work.
- § A.5.1.5.10 That portion of the reasonable expenses of the Design-Builder's supervisory or administrative personnel incurred while traveling in discharge of duties connected with the Work.
- § A.5.1.6 Other Costs and Emergencies
- § A.5.1.6.1 Other costs incurred in the performance of the Work if, and to the extent, approved in advance in writing by the Owner.
- § A.5.1.6.2 Costs incurred in taking action to prevent threatened damage, injury or loss in case of an emergency affecting the safety of persons and property.
- § A.5.1.6.3 Costs of repairing or correcting damaged or nonconforming Work executed by the Design-Builder, Contractors or suppliers, provided that such damaged or nonconforming Work was not caused by negligence or failure to fulfill a specific responsibility of the Design-Builder and only to the extent that the cost of repair or correction is not recovered by the Design-Builder from insurance, sureties, Contractors, suppliers, or others.
- § A.5.1.7 Related Party Transactions

Init.

User Notes:

- § A.5.1.7.1 For purposes of Section A.5.1.7, the term "related party" shall mean a parent, subsidiary, affiliate or other entity having common ownership or management with the Design-Builder; any entity in which any stockholder in, or management employee of, the Design-Builder owns any interest in excess of ten percent in the aggregate; or any person or entity which has the right to control the business or affairs of the Design-Builder. The term "related party" includes any member of the immediate family of any person identified above.
- § A.5.1.7.2 If any of the costs to be reimbursed arise from a transaction between the Design-Builder and a related party, the Design-Builder shall notify the Owner of the specific nature of the contemplated transaction, including the identity

8

of the related party and the anticipated cost to be incurred, before any such transaction is consummated or cost incurred. If the Owner, after such notification, authorizes the proposed transaction, then the cost incurred shall be included as a cost to be reimbursed, and the Design-Builder shall procure the Work, equipment, goods or service from the related party, as a Contractor, according to the terms of Section A.5.4. If the Owner fails to authorize the transaction, the Design-Builder shall procure the Work, equipment, goods or service from some person or entity other than a related party according to the terms of Section A.5.4.

§ A.5.2 Costs Not to Be Reimbursed as Part of this Contract

The Cost of the Work shall not include the items listed below:

- Salaries and other compensation of the Design-Builder's personnel stationed at the Design-Builder's principal office or offices other than the site office, except as specifically provided in Section A.5.1.1;
- Expenses of the Design-Builder's principal office and offices other than the site office;
- Overhead and general expenses, except as may be expressly included in Section A.5.1; .3
- The Design-Builder's capital expenses, including interest on the Design-Builder's capital employed for the Work;
- Except as provided in Section A.5.1.6.3 of this Agreement, costs due to the negligence or failure of the Design-Builder, Contractors and suppliers or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable to fulfill a specific responsibility of the Contract;
- Any cost not specifically and expressly described in Section A.5.1; and
- Costs, other than costs included in Change Orders approved by the Owner, that would cause the Guaranteed Maximum Price to be exceeded.

§ A.5.3 Discounts, Rebates, and Refunds

§ A.5.3.1 Cash discounts obtained on payments made by the Design-Builder shall accrue to the Owner if (1) before making the payment, the Design-Builder included them in an Application for Payment and received payment from the Owner, or (2) the Owner has deposited funds with the Design-Builder with which to make payments; otherwise, cash discounts shall accrue to the Design-Builder. Trade discounts, rebates, refunds and amounts received from sales of surplus materials and equipment shall accrue to the Owner, and the Design-Builder shall make provisions so that they can be obtained.

§ A.5.3.2 Amounts that accrue to the Owner in accordance with Section A.5.3.1 shall be credited to the Owner as a deduction from the Cost of the Work.

§ A.5.4 Other Agreements

§ A.5.4.1 When the Design-Builder has provided a Guaranteed Maximum Price, and a specific bidder (1) is recommended to the Owner by the Design-Builder; (2) is qualified to perform that portion of the Work; and (3) has submitted a bid that conforms to the requirements of the Design-Build Documents without reservations or exceptions, but the Owner requires that another bid be accepted, then the Design-Builder may require that a Change Order be issued to adjust the Guaranteed Maximum Price by the difference between the bid of the person or entity recommended to the Owner by the Design-Builder and the amount of the subcontract or other agreement actually signed with the person or entity designated by the Owner.

§ A.5.4.2 Agreements between the Design-Builder and Contractors shall conform to the applicable payment provisions of the Design-Build Documents, and shall not be awarded on the basis of cost plus a fee without the prior consent of the Owner. If an agreement between the Design Builder and a Contractor is awarded on a cost plus a fee basis, the Design-Builder shall provide in the agreement for the Owner to receive the same audit rights with regard to the Cost of the Work performed by the Contractor as the Owner receives with regard to the Design-Builder in Section A.5.5, below.

§ A.5.4.3 The agreements between the Design-Builder and Architect and other Consultants identified in the Agreement shall be in writing. These agreements shall be promptly provided to the Owner upon the Owner's written request.

§ A.5.5 Accounting Records

The Design-Builder shall keep full and detailed records and accounts related to the cost of the Work and exercise such controls as may be necessary for proper financial management under the Contract and to substantiate all costs incurred. The accounting and control systems shall be satisfactory to the Owner. The Owner and the Owner's auditors shall, during regular business hours and upon reasonable notice, be afforded access to, and shall be permitted to audit

User Notes:

and copy, the Design-Builder's records and accounts, including complete documentation supporting accounting entries, books, correspondence, instructions, drawings, receipts, subcontracts, Contractor's proposals, purchase orders, vouchers, memoranda and other data relating to the Contract. The Design-Builder shall preserve these records for a period of three years after final payment, or for such longer period as may be required by law.

§ A.5.6 Relationship of the Parties

The Design-Builder accepts the relationship of trust and confidence established by this Agreement and covenants with the Owner to exercise the Design-Builder's skill and judgment in furthering the interests of the Owner; to furnish efficient construction administration, management services and supervision; to furnish at all times an adequate supply of workers and materials; and to perform the Work in an expeditious and economical manner consistent with the Owner's interests.

This Amendment to the Agreement entered into as of the day and year first written above.

MONROE COUNTY SCHOOL DISTRICT	AJAX BUILDING COMPANY, LLC
OWNER (Signature)	DESIGN-BUILDER (Signature)
	William P. Byrne, President
(Printed name and title)	(Printed name and title)

User Notes:

Additions and Deletions Report for

AIA® Document A141™ – 2014 Exhibit A

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 11:27:48 ET on 09/13/2019.

PAGE 1

This Amendment is incorporated into the accompanying AIA Document A141TM_2014, Standard Form of Agreement Between Owner and Design-Builder dated the 13th day of September in the year (the "Agreement")2019 (the "Agreement").

RFQ 2020000 - KWHS Backyard Design Build Key West, Florida

Monroe County School District 241 Trumbo Road Key West, Florida 33040 305-293-1400 Phone

(Name, legal status and address)

Ajax Building Company, LLC 109 Commerce Boulevard Oldsmar, Florida 34677 813-792-3900 Phone PAGE 2

User Notes:

[X] Cost of the Work plus the Design-Builder's Fee with a Guaranteed Maximum Price, in accordance with Section A.1.4 below

§ A.1.2 Stipulated Sum - NOT APPLICABLE § A.1.2.1 The Stipulated Sum shall be (\$), subject to authorized adjustments as provided in the Design Build Documents.

§ A.1.2.2 The Stipulated Sum is based upon the following alternates, if any, which are described in the Design Build Documents and are hereby accepted by the Owner: (State the numbers or other identification of accepted alternates. If the Owner is permitted to accept other alternates subsequent to the execution of this Amendment, attach a schedule of such other alternates showing the change in

Stipulated Sum for each and the deadline by which the alternate must be accepted.)

Additions and Deletions Report for AIA Document A141TM - 2014 Exhibit A. Copyright © 2004 and 2014 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 11:27:48 ET on 09/13/2019 under Order No.0865187689 which expires on 08/16/2020, and is not for resale. (892363350)

e		2	2	T T :.	:	· :c
9	/1. 	··	v	Uni	- price:	, if any:

(Identify item, state the unit price, and state any applicable quantity limitations.)

ltem

Units and Limitations

Price per Unit (\$0.00)

§ A.1.3 Cost of the Work Plus Design-Builder's Fee

§ A.1.3.1 The Cost of the Work is as defined in Article A.5, Cost of the Work.

§ A.1.3.2 The Design-Builder's Fee:

(State a lump sum, percentage of Cost of the Work or other provision for determining the Design Builder's Fee, and the method for adjustment to the Fee for changes in the Work.)

The Design-Build Fee will be calculated at 5.8% of the GMP. At acceptance of the GMP, the fee will be converted to a lump sum. For changes authorized to the GMP, the fee will be calculated at 5.8% of the Change Order value.

The proportion of the savings split will be determined at the establishment of the GMP.

See GMP Proposal dated MM/DD/YY.

See GMP Proposal dated MM/DD/YY.

See GMP Proposal dated MM/DD/YY.

Units and Limitations

Price per Unit (\$0.00)

See GMP Proposal dated MM/DD/YY. PAGE 3

Last day of the month.

User Notes:

§ A.1.5.1.3 Provided that an Application for Payment is received not later than the 1st day of the month, the Owner shall make payment of the certified amount to the Design-Builder not later than the 21st day of the same month. If an Application for Payment is received by the Owner after the application date fixed above, payment shall be made by the Owner not later than () days after the Owner receives the Application for Payment in accordance with the Florida Prompt Payment Act.

§ A.1.5.2 Progress Payments—Stipulated Sum - NOT APPLICABLE

§ A.1.5.2.1 Applications for Payment where the Contract Sum is based upon a Stipulated Sum shall indicate the percentage of completion of each portion of the Work as of the end of the period covered by the Application for Payment.

Additions and Deletions Report for AIA Document A141TM - 2014 Exhibit A. Copyright © 2004 and 2014 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document was produced by AIA software at 11:27:48 ET on 09/13/2019 under Order No.0865187689 which expires on 08/16/2020, and is not for resale.

- § A.1.5.2.2 Subject to other provisions of the Design Build Documents, the amount of each progress payment shall be computed as follows:
 - .1 Take that portion of the Contract Sum properly allocable to completed Work as determined by multiplying the percentage completion of each portion of the Work by the share of the Contract Sum allocated to that portion of the Work in the schedule of values, less retainage of percent (%) on the Work. Pending final determination of cost to the Owner of Changes in the Work, amounts not in dispute shall be included as provided in Section 6.3.9 of the Agreement;
 - .2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of percent (%);
 - .3 Subtract the aggregate of previous payments made by the Owner; and
 - 4 Subtract amounts, if any, the Owner has withheld or nullified, as provided in Section 9.5 of the Agreement.

§ A.1.5.2.3 The progress payment amount determined in accordance with Section A.1.5.2.2 shall be further modified under the following circumstances:

- .1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the full amount of the Contract Sum, less such amounts as the Owner shall determine for incomplete Work, retainage applicable to such work and unsettled claims; and (Section 9.8.6 of the Agreement discusses release of applicable retainage upon Substantial Completion of Work.)
- .2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Design Builder, any additional amounts payable in accordance with Section 9.10.3 of the Agreement.

§ A.1.5.2.4 Reduction or limitation of retainage, if any, shall be as follows:

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the percentages inserted in Sections A.1.5.2.2.1 and A.1.5.2.2.2 above, and this is not explained elsewhere in the Design Build Documents, insert provisions here for such reduction or limitation.)

§ A.1.5.3 Progress Payments—Cost of the Work Plus a Fee - NOT APPLICABLE

§ A.1.5.3.1 Where the Contract Sum is based upon the Cost of the Work plus a fee without a Guaranteed Maximum Price, Applications for Payment shall show the Cost of the Work actually incurred by the Design Builder through the end of the period covered by the Application for Payment and for which Design Builder has made or intends to make actual payment prior to the next Application for Payment.

§ A.1.5.3.2 Subject to other provisions of the Design-Build Documents, the amount of each progress payment shall be computed as follows:

- .1 Take the Cost of the Work as described in Article A.5 of this Amendment;
- .2 Add the Design Builder's Fee, less retainage of percent (%). The Design Builder's Fee shall be computed upon the Cost of the Work described in the preceding Section A.1.5.3.2.1 at the rate stated in Section A.1.3.2; or if the Design Builder's Fee is stated as a fixed sum in that Section, an amount which bears the same ratio to that fixed sum Fee as the Cost of the Work in that Section bears to a reasonable estimate of the probable Cost of the Work upon its completion;
- 3 Subtract retainage of percent (%) from that portion of the Work that the Design-Builder self-performs;
- 4 Subtract the aggregate of previous payments made by the Owner;
- .5 Subtract the shortfall, if any, indicated by the Design Builder in the documentation required by Section A.1.5.1.4 or resulting from errors subsequently discovered by the Owner's auditors in such documentation; and
- .6 Subtract amounts, if any, for which the Owner has withheld or withdrawn a Certificate of Payment as provided in the Section 9.5 of the Agreement.

§ A.1.5.3.3 The Owner and Design-Builder shall agree upon (1) a mutually acceptable procedure for review and approval of payments to the Architect, Consultants, and Contractors and (2) the percentage of retainage held on agreements with the Architect, Consultants, and Contractors, and the Design Builder shall execute agreements in accordance with those terms.

PAGE 4

- .3 Add the Design-Builder's Fee, less retainage of ten percent (10%). The Design-Builder's Fee shall be computed upon the Cost of the Work at the rate stated in Section A.1.4.2 or, if the Design-Builder's Fee is stated as a fixed sum in that Section, shall be an amount that bears the same ratio to that fixed-sum fee as the Cost of the Work bears to a reasonable estimate of the probable Cost of the Work upon its completion;
- .4 Subtract retainage of <u>zero</u> percent (<u>0</u>%) from that portion of the Work that the Design-Builder self-performs;

§ A.1.5.4.3.1 Retainage not specifically addressed above:

- 1 No retainage shall be withheld on payments to the A/E.
- 2 10% retainage shall be withheld on payments to subcontractors and for stored materials unless procured via DPO in which case there is no retainage.
- 3 No retainage shall be withheld on the General Conditions portion of the GMP.
- .4 At 50% completion of the progress of the construction work based on overall progress billing percentage, the retainage shall be reduced to 5% in accordance with the provisions of the Prompt Payment Act.

PAGE 5

See GMP Proposal dated MM/DI	D/YY		
Document	Title	Date	Pages

See GMP Proposal dated MM/D	<u>D/YY,</u>		
Section	Title	Date	Pages
🚾 ay ay 🤏			
See GMP Proposal dated MM/D	<u>D/YY.</u>		
Number (1988)		Title	Date
See GMP Proposal dated MM/D	D/YY.	Date	Pages
Title		B 400	·
Other identifying information:			

PAGE 6

See GMP Proposal dated MM/DD/YY.

See GMP Proposal dated MM/DD/YY. ... See GMP Proposal dated MM/DD/YY. PAGE 7 See GMP Proposal dated MM/DD/YY. Person Included Status (full-time/part-time) Rate (\$0.00) Rate (unit of time) PAGE 10 MONROE COUNTY SCHOOL DISTRICT AJAX BUILDING COMPANY, LLC ... William P. Byrne, President

User Notes:

Certification of Document's Authenticity

AIA® Document D401™ - 2003

User Notes:

I, William P. Byrne, hereby certify, to the best of my knowledge, information and belief, that I created the attached final document simultaneously with its associated Additions and Deletions Report and this certification at 11:27:48 ET on 09/13/2019 under Order No. 0865187689 from AIA Contract Documents software and that in preparing the attached final document I made no changes to the original text of AIA® Document A141TM – 2014 Exhibit A, Design-Build Amendment, as published by the AIA in its software, other than those additions and deletions shown in the associated Additions and Deletions Report.

(Signed)

PRESIDENT

(Title)

(Dated)

$\blacksquare AIA^{\circ}$ Document A141 $^{\circ}$ – 2014 Exhibit B

Insurance and Bonds

for the following PROJECT:

(Name and location or address)

RFQ 2020000 – KWHS Backyard Design Build Key West, Florida

THE OWNER:

(Name, legal status and address)

Monroe County School District 241 Trumbo Road Key West, Florida 33040 305-293-1400 Phone

THE DESIGN-BUILDER:

(Name, legal status and address)

Ajax Building Company, LLC 109 Commerce Boulevard Oldsmar, Florida 34677 813-792-3900 Phone

THE AGREEMENT

This Insurance Exhibit is part of the accompanying agreement for the Project, between the Owner and the Design-Builder (hereinafter, the Agreement), dated the 13th day of September in the year 2019.

(In words, indicate day, month and year.)

TABLE OF ARTICLES

- **B.1 GENERAL**
- B.2 DESIGN BUILDER'S INSURANCE AND BONDS
- B.3 OWNER'S INSURANCE
- B.4 SPECIAL TERMS AND CONDITIONS

ARTICLE B.1 GENERAL

The Owner and Design-Builder shall purchase and maintain insurance and provide bonds as set forth in this Exhibit B. Where a provision in this Exhibit conflicts with a provision in the Agreement into which this Exhibit is incorporated, the provision in this Exhibit will prevail.

ARTICLE B.2 DESIGN BUILDER'S INSURANCE AND BONDS

§ B.2.1 The Design-Builder shall purchase and maintain the following types and limits of insurance from a company or companies lawfully authorized to do business in the jurisdiction where the Project is located. The Design-Builder shall maintain the required insurance until the expiration of the period for correction of Work as set forth in Section 11.2.2.1 of the Agreement, unless a different duration is stated below:

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An Additions and Deletions Report that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

User Notes:

(If the Design-Builder is required to maintain insurance for a duration other than the expiration of the period for correction of Work, state the duration.)

- § B.2.1.1 Commercial General Liability with policy limits of not less than one million dollars (\$ 1,000,000.00) for each occurrence and five million dollars (\$ 5,000,000.00) in the aggregate providing coverage for claims including
 - .1 damages because of bodily injury, sickness or disease, including occupational sickness or disease, and death of any person;
 - .2 personal injury;
 - .3 damages because of injury to or destruction of tangible property;
 - 4 bodily injury or property damage arising out of completed operations; and
 - .5 contractual liability applicable to the Design-Builder's obligations under Section 3.1.14 of the Agreement.
- § B.2.1.2 Automobile Liability covering vehicles owned by the Design-Builder and non-owned vehicles used by the Design-Builder with policy limits of not less than one million dollars (\$ 1,000,000.00) per claim and one million dollars (\$ 1,000,000.00) in the aggregate for bodily injury, death of any person, and property damage arising out of the ownership, maintenance and use of those motor vehicles specified in this Section B.2.1.2, along with any other statutorily required automobile coverage.
- § B.2.1.3 The Design-Builder may achieve the required limits and coverage for Commercial General Liability and Automobile Liability through a combination of primary and excess liability insurance, provided such primary and excess insurance policies result in the same or greater coverage as those required under Sections B.2.1.1 and B.2.1.2.
- § B.2.1.4 Workers' Compensation at statutory limits.
- § B.2.1.5 Employers' Liability with policy limits as provided below:

One million dollars (\$1,000,000.00)

- § B.2.1.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services, with policy limits of not less than three million dollars (\$ 3,000,000.00) per claim and four million dollars (\$ 4,000,000.00) in the aggregate.
- § B.2.1.7 Pollution Liability covering performance of the Work, with policy limits of not less than one million dollars (\$ 1,000,000.00) per claim and one million dollars (\$ 1,000,000.00) in the aggregate.
- § B.2.1.7.1 The Design-Builder may obtain a combined Professional Liability and Pollution Liability policy to satisfy the requirements set forth in Sections B.2.1.6 and B.2.1.7, with combined policy limits that are not less than one million dollars (\$ 1,000,000.00) per claim and two million dollars (\$ 2,000,000.00) in the aggregate.
- § B.2.1.8 The Design-Builder shall provide written notification to the Owner of the cancellation or expiration of any insurance required by this Article B.2. The Design-Builder shall provide such written notice within five (5) business days of the date the Design-Builder is first aware of the cancellation or expiration, or is first aware that the cancellation or expiration is threatened or otherwise may occur, whichever comes first.
- § B.2.1.9 Additional Insured Obligations. The Owner and its consultants and contractors shall be additional insureds on the Design-Builder's primary and excess insurance policies for Commercial General Liability, Automobile Liability and Pollution Liability. The additional insured coverage shall be primary and non-contributory to any of the Owner's insurance policies. The additional insured coverage shall apply to both ongoing operations and completed operations. The policy limits applicable to the additional insureds shall be the same amount applicable to the named insured or, if the policy provides otherwise, policy limits not less than the amounts required under this Agreement.
- § B.2.1.10 Certificates of Insurance. The Design-Builder shall provide certificates of insurance acceptable to the Owner evidencing compliance with the requirements in this Article B.2: (1) prior to commencement of the Work; (2) upon renewal or replacement of each required policy of insurance; and (3) upon Owner's written request. An additional certificate evidencing continuation of liability coverage, including coverage for completed operations, shall be

submitted with the final Application for Payment as required by Section 9.10.2 of the Agreement and thereafter upon renewal or replacement of such coverage until the expiration of the time required by Section B.2.1. The certificates will show the Owner and its consultants and contractors as additional insureds on the Design-Builder's primary and excess insurance policies for Commercial General Liability, Automobile Liability, and Pollution Liability. Information concerning reduction of coverage on account of revised limits, claims paid under the General Aggregate or both, shall be furnished by the Design-Builder with reasonable promptness.

§ B.2.2 Performance Bond and Payment Bond

The Design-Builder shall provide surety bonds as follows: (Specify type and penal sum of bonds.)

Type
100% Performance and Payment Bond

Penal Sum (\$0.00) Value of the GMP

§ B.2.2.1 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of obligations arising under the Agreement, the Design-Builder shall promptly furnish a copy of the bonds or shall permit a copy to be made.

ARTICLE B.3 OWNER'S INSURANCE

§ B.3.1 Owner's Liability Insurance

The Owner shall be responsible for purchasing and maintaining the Owner's usual liability insurance.

§ B.3.2 Property Insurance

§ B.3.2.1 Unless otherwise provided, at the time of execution of the Design-Build Amendment, the Owner shall purchase and maintain, in a company or companies lawfully authorized to do business in the jurisdiction where the Project is located, property insurance written on a builder's risk "all-risk" or equivalent policy form in the amount of the initial Contract Sum, plus the value of subsequent Modifications and cost of materials supplied or installed by others, comprising the total value for the entire Project at the site on a replacement cost basis without optional deductibles. If any construction that is part of the Work shall commence prior to execution of the Design-Build Amendment, the Owner shall, prior to commencement of construction, purchase and maintain property insurance as described above in an amount sufficient to cover the total value of the Work at the site on a replacement cost basis without optional deductibles. The insurance required under this section shall include interests of the Owner, Design-Builder, Architect, Consultants, Contractors, and Subcontractors in the Project. The property insurance shall be maintained, unless otherwise provided in the Design-Build Documents or otherwise agreed in writing by all persons and entities who are beneficiaries of the insurance, until the Owner has issued a Certificate of Substantial Completion in accordance with Section 9.8 of the Agreement. Unless the parties agree otherwise, upon issuance of a Certificate of Substantial Completion, the Owner shall replace the insurance policy required under this Section B.3.2 with another property insurance policy written for the total value of the Project that shall remain in effect until expiration of the period for correction of the Work set forth in Section 11.2.2 of the Agreement.

- § B.3.2.1.1 The insurance required under Section B.3.2.1 shall include, without limitation, insurance against the perils of fire (with extended coverage) and physical loss or damage including, without duplication of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework, testing and startup, temporary buildings and debris removal, including demolition occasioned by enforcement of any applicable legal requirements, and shall cover reasonable compensation for the Design-Builder's services and expenses required as a result of such insured loss.
- § B.3.2.1.2 If the insurance required under Section B.3.2.1 requires deductibles, the Owner shall pay costs not covered because of such deductibles.
- § B.3.2.1.3 The insurance required under Section B.3.2.1 shall cover portions of the Work stored off the site, and also portions of the Work in transit.
- § B.3.2.1.4 Partial occupancy or use in accordance with Section 9.9 of the Agreement shall not commence until the insurance company or companies providing the insurance required under Section B.3.2.1 have consented to such partial occupancy or use by endorsement or otherwise. The Owner and the Design-Builder shall take reasonable steps

to obtain consent of the insurance company or companies and shall, without mutual written consent, take no action with respect to partial occupancy or use that would cause cancellation, lapse or reduction of insurance.

- § B.3.2.2 Boiler and Machinery Insurance. The Owner shall purchase and maintain boiler and machinery insurance, which shall specifically cover commissioning, testing, or breakdown of equipment required by the Work, if not covered by the insurance required in Section B.3.2.1. This insurance shall include the interests of the Owner, Design-Builder, Architect, Consultants, Contractor and Subcontractors in the Work, and the Owner and Design-Builder shall be named insureds.
- § B.3.2.3 If the Owner does not intend to purchase the insurance required under Sections B.3.2.1 and B.3.2.2 with all of the coverages in the amounts described above, the Owner shall inform the Design-Builder in writing prior to any construction that is part of the Work. The Design-Builder may then obtain insurance that will protect the interests of the Owner, Design-Builder, Architect, Consultants, Contractors, and Subcontractors in the Work. The cost of the insurance shall be charged to the Owner by an appropriate Change Order. If the Owner does not provide written notice, and the Design-Builder is damaged by the failure or neglect of the Owner to purchase or maintain insurance as described above, the Owner shall bear all reasonable costs and damages attributable thereto.
- § B.3.2.4 Loss of Use Insurance. At the Owner's option, the Owner may purchase and maintain insurance to insure the Owner against loss of use of the Owner's property due to fire or other hazards, however caused. The Owner waives all rights of action against the Design-Builder for loss of use of the Owner's property, including consequential losses due to fire or other hazards covered under the property insurance required under this Exhibit B to the Agreement.
- § B.3.2.5 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent to the site by property insurance under policies separate from those insuring the Project, or if after final payment property insurance is to be provided on the completed Project through a policy or policies other than those insuring the Project during the construction period, the Owner shall waive all rights in accordance with the terms of Section B.3.2.7 for damages caused by fire or other causes of loss covered by this separate property insurance. All separate policies shall provide this waiver of subrogation by endorsement or otherwise.
- § B.3.2.6 Before an exposure to loss may occur, the Owner shall file with the Design-Builder a copy of each policy that includes insurance coverages required by this Section B.3.2. Each policy shall contain all generally applicable conditions, definitions, exclusions and endorsements related to this Project. The Owner shall provide written notification to the Design-Builder of the cancellation or expiration of any insurance required by this Article B.3. The Owner shall provide such written notice within five (5) business days of the date the Owner is first aware of the cancellation or expiration, or is first aware that the cancellation or expiration is threatened or otherwise may occur, whichever comes first.
- § B.3.2.7 Waivers of Subrogation. The Owner and Design-Builder waive all rights against (1) each other and any of their consultants, subconsultants, contractors and subcontractors, agents and employees, each of the other, and (2) any separate contractors described in Section 5.13 of the Agreement, if any, and any of their subcontractors, sub-subcontractors, agents and employees, for damages caused by fire or other causes of loss to the extent covered by property insurance obtained pursuant to Section B.3.2 or other property insurance applicable to the Work and completed construction, except such rights as they have to proceeds of such insurance held by the Owner as fiduciary. The Owner or Design-Builder, as appropriate, shall require of the separate contractors described in Section 5.13 of the Agreement, if any, and the subcontractors, sub-subcontractors, agents and employees of any of them, by appropriate agreements, written where legally required for validity, similar waivers each in favor of the other parties enumerated herein. The policies shall provide such waivers of subrogation by endorsement or otherwise. A waiver of subrogation shall be effective as to a person or entity even though that person or entity would otherwise have a duty of indemnification, contractual or otherwise, did not pay the insurance premium directly or indirectly, and whether or not the person or entity had an insurable interest in the property damaged.
- § B.3.2.8 A loss insured under the Owner's property insurance shall be adjusted by the Owner as fiduciary and made payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any applicable mortgagee clause and of Section B.3.2.10. The Design-Builder shall pay the Architect, Consultants and Contractors their just shares of insurance proceeds received by the Design-Builder, and by appropriate agreements, written where legally required for validity, the Design-Builder shall require the Architect, Consultants and Contractors to make payments to their consultants and subcontractors in similar manner.

§ B.3.2.9 If required in writing by a party in interest, the Owner as fiduciary shall, upon occurrence of an insured loss, give bond for proper performance of the Owner's duties. The cost of required bonds shall be charged against proceeds received as fiduciary. The Owner shall deposit in a separate account proceeds so received, which the Owner shall distribute in accordance with such agreement as the parties in interest may reach, or as determined in accordance with the method of binding dispute resolution selected in the Agreement between the Owner and Design-Builder. If after such loss no other special agreement is made and unless the Owner terminates the Contract for convenience, replacement of damaged property shall be performed by the Design-Builder after notification of a Change in the Work in accordance with Article 6 of the Agreement.

§ B.3.2.10 The Owner as fiduciary shall have power to adjust and settle a loss with insurers unless one of the parties in interest shall object in writing within five days after occurrence of a loss to the Owner's exercise of this power. If an objection is made, the dispute shall be resolved in the manner selected by the Owner and Design-Builder as the method of binding dispute resolution in the Agreement. If the Owner and Design-Builder have selected arbitration as the method of binding dispute resolution, the Owner as fiduciary shall make settlement with insurers or, in the case of a dispute over distribution of insurance proceeds, in accordance with the directions of the arbitrators.

ARTICLE B.4 SPECIAL TERMS AND CONDITIONS

Special terms and conditions that modify this Insurance and Bonds Exhibit, if any, are as follows:

None

User Notes

Additions and Deletions Report for

AIA® Document A141™ – 2014 Exhibit B

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 14:12:34 ET on 09/13/2019.

PAGE 1

RFQ 2020000 - KWHS Backyard Design Build Key West, Florida

Monroe County School District 241 Trumbo Road Key West, Florida 33040 305-293-1400 Phone

Ajax Building Company, LLC 109 Commerce Boulevard Oldsmar, Florida 34677 813-792-3900 Phone

This Insurance Exhibit is part of the accompanying agreement for the Project, between the Owner and the Design-Builder (hereinafter, the Agreement), dated the 13th day of September in the year -2019.

PAGE 2

§ B.2.1.1 Commercial General Liability with policy limits of not less than one million dollars (\$ 1,000,000.00) for each occurrence and (\$—) five million dollars (\$ 5,000,000.00) in the aggregate providing coverage for claims including

§ B.2.1.2 Automobile Liability covering vehicles owned by the Design-Builder and non-owned vehicles used by the Design-Builder with policy limits of not less than one million dollars (\$ 1,000,000.00) per claim and one million dollars (\$ 1,000,000.00) in the aggregate for bodily injury, death of any person, and property damage arising out of the ownership, maintenance and use of those motor vehicles specified in this Section B.2.1.2, along with any other statutorily required automobile coverage.

One million dollars (\$1,000,000.00)

User Notes:

- § B.2.1.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services, with policy limits of not less than <u>three million dollars</u> (\$ 3,000,000.00) per claim and <u>four million dollars</u> (\$ 4,000,000.00) in the aggregate.
- § B.2.1.7 Pollution Liability covering performance of the Work, with policy limits of not less than <u>one million dollars</u> (\$ 1,000,000.00) per claim and <u>one million dollars</u> (\$ 1,000,000.00) in the aggregate.
- § B.2.1.7.1 The Design-Builder may obtain a combined Professional Liability and Pollution Liability policy to satisfy the requirements set forth in Sections B.2.1.6 and B.2.1.7, with combined policy limits that are not less than one million dollars (\$ 1,000,000.00) per claim and two million dollars (\$ 2,000,000.00) in the aggregate.

 PAGE 3

100% Performance and Payment Bond

Value of the GMP

PAGE 5

User Notes:

None

Exhibit 1 (One)

Owner's Criteria

Contract between Ajax Building Company, LLC and Monroe County School District for RFQ 2020000- KWHS Backyard Design Build

PROJECT OVERVIEW

The Monroe County School District (District) intends to replace all athletic fields at Key West High School. Referencing RFQ 2020000 KWHS Backyard Design Build, the final scope, field accommodations, and parking areas will be determined by the programming and cost estimating processes.

DESIGN SCOPE OF SERVICES

The Design Builder will be responsible for the complete architectural design, structural engineering, electrical engineering, civil engineering, cost estimating, design/development drawings, landscaping and site development design, specifications, construction observation, shop drawing review, renderings, programming, and other services required for the completion of this project.

The following tasks will be required:

Task 1 — Pre-design Services: The Design Build Team will perform pre-design services listed in Paragraph "A" below. Architect/Engineer shall develop site layout drawings for three concepts. If materially different, a rough order of magnitude cost estimates and schedules for each concept shall be provided. Any differences in operational/security assessment of the concepts shall be identified. After the District selects the preferred concept and approves the conceptual site drawings, the Architect/Engineer will finalize the programming of that concept and the Design Builder shall prepare a preliminary design report containing the results of all the work performed in this task. Deliverables of this task are:

- a. Operational/Security assessment report (draft and final), including conceptual site layout drawings and order of magnitude cost estimates.
- b. Preliminary design report for selected concept, including order of magnitude cost estimate; programming plans, indication of how the new athletic facilities will be used; estimated schedule of design, bidding, and construction.
- c. Geotechnical investigation and environmental site assessment reports are to be provided by the Owner and are not included within the scope of services.

Task 2 – Design Services: After completion of Task 1 and upon authorization by the District, the Architect/Engineer will prepare and submit Schematic Design (SD) drawings, Design Development Drawings (DD), and Construction Documents (CD) according to the list of services identified in "B" below. Such drawings shall include the necessary work for the complete construction and functionality of the approved concept design.

The District shall review and provide timely approval of the submittal for each design phase before the Design Builder shall proceed to the next phase.

- a. This task includes all necessary coordination with utility companies, regulatory agencies, Building Code Services, and other entities as required for the complete development of the Project.
- b. This task includes design of the athletic facilities to be in compliance with and meet all Florida High School Athletic Association (FHSAA) dimensions and regulations, Florida Building Codes, State Requirements for Education Facilities (SREF). The track is to be designed for eight lane International Association of Athletic Federation (IAAF) certification for competition.
- c. Each plan submittal shall be accompanied by an updated project cost estimate (including costs for design, permitting, construction administration, and construction). Also, a P6 schedule for the entire project shall be created after concept selection and updated through the duration of the contract.

- d. A plan review meeting will be held with the Design Build Team, the District, and any other relevant parties for each plan submittal. The Architect/Engineer shall submit a written disposition of all prior review comments with each subsequent plan submittal.
- e. All drawing submittals shall be submitted, at minimum, as .dwg (drawing) files and PDF files compatible with AutoCAD 2014 (or latest).
- f. All design will be based on the current District Standards unless agreed to otherwise, and all applicable standards and codes, including Florida A.D.A requirements.
- g. This project will be designed with sustainable practices but not registered or certified through any program. The District's goal is to demonstrate cost-effective sustainable practices where possible.

Task 3 – Stakeholder Meetings and Ceremonies: The Architect/Engineer shall attend, prepare agendas and necessary materials for, and prepare minutes of monthly Stakeholder Coordination Meetings throughout the design phase of the project. The Design Builder shall assume that responsibility upon acceptance of the GMP Proposal.

Specific services included in each phase of work are anticipated to include:

A. Pre-Design Phase:

Establish Client Review/Input Process

Manage Monthly Stakeholder Coordination Meetings

Recommend Appropriate Security Standards to Use for Design

Identify Site Related Limitations, Requirements, and Opportunities

Determine Existing Easements and Construction Easements

Prepare Preliminary Conceptual/Schematic Sketches

Prepare Rough Order of Magnitude Cost Estimating and Overall Project Schedule Development

Identify Zoning Requirements

Prepare meeting agendas and meeting minutes for all pre-design phase meetings

B. Design Phase:

Comply with the District's Design Standards

Coordinate Project Design Meetings, including creation and distribution of meeting minutes

Prepare Erosion and Sediment Control Plans

Prepare Schematic Design, Design Development, and Construction Drawings

Provide Value Engineering Services

Prepare Preliminary Construction Estimates with each Design Plan Submittal, and Final Cost Estimate

Develop and Maintain a P6 schedule

Participate in District and Community Meetings with Minutes, as needed

Prepare and Submit Permit Documents to the District's Authority Having Jurisdiction

Perform all electrical, site, utilities, civil, landscape and architectural design

Generate all specifications and drawings for bidding purposes

Identify site logistics including delivery and staging areas

Ensure proper Building Code and Zoning Compliance

Obtain approvals from private utility companies

Coordinate plans examination and approval

Prepare meeting agendas and meeting minutes for all design phase meetings

Prepare monthly project progress reports throughout design and construction

- C. Renderings: All renderings and concept drawings shall be in color and shall be generated in a current version of AutoCad or other format/software utilized by the Architect/Engineer. Maximum of three (3) renderings are assumed to communicate this project to all stakeholders. Should additional renderings or virtual reality or videos be required, The Design Builder will submit appropriate Additional Services Request to complete such. The cost for three (3) renderings shall be included in The Design Build Team lump sum fee. The Architect/Engineer shall make the digital file available to the District.
- D. Utilities: All the utilities electric, telephone, data lines, water, sewer, gas and cable lines will be the responsibility of the Architect/Engineer to make appropriate changes, additions, secure permission(s), etc., as it relates to the project.

- E. Landscaping: Landscaping design for this facility is a part of this contract.
- F. Zoning: It is the Architect/Engineer's responsibility to work with the District and attend all meetings concerning any and all zoning issues. The District will be responsible for confirming that the current zoning meets the requirements for this building program.
- G. Hazardous Abatement: If hazardous materials are found in the site area, it shall be the District's responsibility to have it removed by an outside vendor or by change order to the Design Builder. It shall be the responsibility of the Design Builder to report such conditions, when known, to the District.
- H. Permits: The Design/Build Team will apply for and pay for the permit review process.
- I. Soils & Topography: A geotechnical investigation and report shall be provided by the District for use by the Architect/Engineer.
- J. Building Information Modeling (BIM): BIM will not be used.

to Contract between Ajax Building Company, LLC and the Monroe County School District for RFQ 2020000 - KWHS Backyard Design Build

of 4 Il Activities	Page 1 of 4 TASK filter All Activities	Start Date: Oct-22-19 Finish Date: Dec-11-20 Current Date: Sep-24-19 Data Date: Oct-22-19	KEY WEST HS BACKYARD DB BASE	BACK	KEY WEST HS	Actual Work
	alt Submittals	Receive Asphalt Submittals		May-27-20 May-26-20	20 Apr-29-20 10 May-12-20	Receive Synthetic Turf & Clay Submittal Receive Asphalt Submittals
# Jul-29-20, SPORTS TURF & TRACK SURFACE forf & Clay Submittal	Receive Synthetic Terf & Clay Submittal	GENERAL RECEIVE SYNT		00.22		
▼ Oct-14-20, PROCUREMENT				Oct-14-20	130 Apr-14-20	Receive Notice To Proceed
		◆ Receive Notice To Proceed		02-11-Zu	10 Apr-28-20	Issue Subcontracts
		Island Issue Subcontracts		Apr-28-20	5 Apr-22-20	Procure & Record Bonds
		Procure & Record Bonds		Apr-21-20	0	School Board GMP Approval
	ida Suormissioni	MCSD School Board Agency		Apr-21-20	7 Apr-13-20	MCSD School Board Agenda Submission
		■ Owner Review of GMP		Apr-10-20	5 Apr-06-20	Owner Review of GMP
		Develop & Submit GMP		Apr-03-20	10 Mar-23-20	Receive Bids from Subconfiactors
		◆ Receive Bids from Subcontractors		Mar-13-20	0	Addendum No. 1
		◆ Addendum No. 1		Mar-09-20	1 Mar-09-20	Pre-Bid Meeting for Qualified Bidders
		Pre-Bid Meeting for Qualified Bidders		Mar-20-20	15 Mar-02-20	Bidding Period
				Feb-28-20	40 Jan-06-20	Pre-Qualify Bidders
		ens	Solicit Bidders	Jan-03-20	20 Dec-05-19	Solicit Bidders
	■▼ May-11-20, GAURANTEED MAXIMUM PRICE			May-11-20	111 Dec-05-19	GAURANTEED MAXIMUM PRICE
		■ Receive MCSD Permit		Mar-20-20	5 Mar-16-20	Submit MCSD Permit App to And
		■ Submit MCSD Permit App to AHJ		Mar-06-20	40 Jan-20-20	SFWMD Permitting
		SEWIND Permitting		Mar-13-20	40 Jan-20-20	FDEP Notice of Intent/Permitting
		Mar-Zo-Zo, TERMII IIISO		Mar-20-20	45 Jan-20-20	PERMITTING
		■ Incorporate Comments		Mar-13-20	5 Mar-09-20	Incorporate Comments
		■ Owner Review CD's		Mar-06-20	5 Mar-02-20	Owner Review CD's
		■ CM Redi-Check Review CD's		Mar-06-20	5 Mar-02-20	School Board Presentation - DD
		School Board Presentation - DD		DZ-CZ-08-1	DZ-81-09-18-70	School Board Agenda - DD
		m School Board Agenda - DD		Feb-18-20	7 Feb-10-20	CM DD Report
		Construction Documents		Feb-28-20	20 Feb-03-20	Construction Documents
		◆ School Board Presentation - SD	±0% →	Jan-28-20	0	School Board Presentation - SD
		can CM DD Estimate	SUATOR	Feb-07-20	Ī	CM DD Estimate
		■ Owner Review DD	ð	Jan-31-20		School Board Agenda - SD
		School Board Agenda - SD		Jan-10-20	10 Dec-27-19	CM SD Report
			Towas CS NO Throat	Jan-17-20		Design Development
		200	CM SD Estmate	Dec-26-19		CM SD Estimate
		0	Owner Review SD	Dec-18-19		Owner Review SD
			Schematic Design	Dec-04-19	20 Nov-05-19	Schematic Design
			Existing Conditions Assessment	Nov-04-19		DB Team Approved at Board Meeting
			► DB Team Approved at Board Meeting	Mai-15-20	100 OCI-22-19	DESIGN
		0.010.010.				

Page 2 of 4 TASK filter All Activities	Shart Date: Oct-22-19 Finish Date: Dec-11-20 Current Date: Sep-24-19	KEY WEST HS BACKYARD DB BASE	Y WEST HS I	Actual Work + Miestone KE
real Field Lighting Pites		Jul-08-20	5 Jul-02-20	Field Lighting Piles
rad Demo Existing, Clear & Grub Site		Jul-01-20		Demo Existing, Clear & Grub Site
I Install Erosion Controls		Jun-24-20		Locates for Countries install Erosion Controls
Locates for UG utilities		Jun-24-20		Multi-Purpose Field Mobilization
Multi-Purpose Field Mobilization	e e e e e e e e e e e e e e e e e e e		15 .ltm-02-20	Maist Democratical Machilization
Classes End 2020	◆ Ciass	May-29-20*	i o	Classes End 2020
tic Season Ends	◆ \$pring 2020 Athletic \$eason Ends	Apr-24-20*		Spring 2020 Athletic Season Ends
▼ Dec-11-20, CONSTRUCTION		Dec-11-20	161. Apr-24-20	CONSTRUCTION
■ Deliver Sports Fleld Lighting		Oct-14-20	90 Jun-10-20	Deliver Sports Field Lighting
■ A/E Review & Approve Sports Fleid Lighting	I	Jun-09-20		A/E Review & Approve Sports Field Lighting
Ajax Review Sports Field Lighting Submittal	■ Ajax	Jun-02-20	5 May-27-20	Ajax Review Sports Field Lighting Submittal
Receive Sports Field Lighting Submittals	Receiv	May-26-20	30 Apr-14-20	Receive Sports Field Lighting Submittals
OCI-14-20, ELECTRICAL		2702-10	1	Deliver Storm Structures & Figure
Deliver Storm Structures & Pring Journals		Jun-10-20	10 May-28-20	A/E Review & Approve Storm Structure & Piping Submitta
Ajax Keview Storm Structure & Piping Submittais	Ajax K	May-27-20	5 May-20-20	Ajax Review Storm Structure & Piping Submittals
Receive Storm Structure & Piping Submittals	Receive (May-19-20		Receive Storm Structure & Piping Submittals
- Jul-08:20, SITEWORK				
REGISTERATE POLIVE Scoreboards		Jul-28-20	25 Jun-24-20	Deliver Scoreboards
■ A/E Review & Approve Scoreboard Submittals		Jun-23-20		A/E Review & Approve Scoreboard Submittals
s Ajax Review Scoreboard Submittal	4 11	Jun-09-20	1	Alax Review Scoreboard Submittal
Receive Scoreboards Submittals	Receiv	Mav-26-20	10 May-12-20	Dooring Combands Culturitate
ENTERED DELICATION & CARES		Jul-28-20	15 Jul-08-20	Deliver Fence & Gates
Incident A/E Review & Approve Fence & Gates Submittals		Jul-07-20		A/E Review & Approve Fence & Gates Submittals
an Ajax Review Fence & Gates Submittals		Jun-23-20	10 Jun-10-20	Ajax Review Fence & Gates Submittals
Receive Fence & Gates Submittals	Exercise R.	Jun-09-20	12-20	
Jul-28-20, FENCING & GATES		ON-to-Box	70 -00-Inc 07	Deliver Netting & Aluminum Poles
Care Alexandra Approve Netting Submittal		Jul-07-20		A/E Review & Approve Netting Submittal
ERED Ajax Review Netting Submittals		Jun-23-20	10 Jun-10-20	Ajax Review Netting Submittals
Receive Engineered Netting & Aluminum Poles Submittal	Consessed R.	Jun-09-20	20≀May-12-20	Receive Engineered Netting & Aluminum Poles Submittal
Aug-04-20, SPORTS NETTING & BATTING CAGES				
Expression Deliver Synthetic Turf		Jul-29-20	1	Deliver Swithelic Turf
		Jul 24-20	0 02-11-100 01	A/E Review & Approve Synthetic Luff & Clay Submittals
STATE SOCIETY CONTRACT TO STATE STAT		Jun-23-20		A/E Review & Approve Track Surface Submittals
AE Review & Approve Track Surface Submittals Extra AE Review & Approve Synthetic Turf & Clay Submittals Extraction Track Surfacing		Jun-23-20		A/E Review & Approve Asphalt Submittals
EXECT A/E Review & Approve Asphalt Submittals EXECT A/E Review & Approve Track Surface Submittals EXECT A/E Review & Approve Synthetic Turf & Clay Submittals EXECUTED A/E Review & Approve Synthetic Turf & Clay Submittals		Jun-10-20	1	Ajax Review Synthetic Turf & Clay Submittals
INTERNATION SYNTHETIC TUT'R Clay Submittals EXECUTED AFE Review & Approve Asphalt Submittals EXECUTED AFE Review & Approve Track Surface Submittals EXECUTED AFE Review & Approve Synthetic Turf & Clay Submittals	Y COMMENT		10 May-27-20	Ajax Review Track Surface Submittals
Ajax Review Track Surface Submittals Extra Ajax Review Synthetic Turf & Clay Submittals Extra Ajer Review & Approve Asphalt Submittals Extra Ajer Review & Approve Track Surface Submittals Extra Ajer Review & Approve Synthetic Turf & Clay Submittals	(A C	Jun-09-20	Ţ	SIE INTERNATIONAL PROPERTY AND ADDRESS OF THE PARTY AND ADDRESS OF THE

Install Subhase at Field / Track	ma Dance Eight Jahfin	Power Tield Lighting	Space Light Asset Instant Inst	I install track inside Edge Curbing	B Install bleacher rad	I Survey Field & Track	i Install Football Scoreboard Piles	Install Synthetic Fleid & Track Events	Install Discus Cage Netting Steeves	i Install Goal Posts Sleeves	Set Steel Posts and Pour Scoreboard Foundation	☐ Power Football Scoreboard	Install New Football Scoreboard	■ Install Track Outside Edge Curb	Kell Install Field Perimeter Fence & Gates Posts	■ Install Track Asphalt Base	■ Install Track Asphalt	and Install Fencing Mesh and Set Remaining Gates	Asphalt Surface Cure Period	■ Install Field Lighting	Install Track Surface & Striping	ms install Sidewalks & Hardscapes	ı İnstall Pole Vault Runway Surfacing	i nistall High Jump Surfacing	I Install Long/Triple Jump Runway, Surfacing	Install Bahia Sod at All Disturbed Areas	■ A/E Field Deficiency List	◆ Multi-Purpose Field Completion	Vov-10-20, SOFTBALL & PRACTICE FIE	ran Softball & Practice Field Mobilization	Finstall Erosion Controls	Locate UG Utilities Locate UG Utilities	Demotaxing, Clear & GGO Somering	S COMPANI COORDINATE DONE	a Coffee Conceptual Conceptual Common Columns	Software Consolination of the	Install Stories & Ploing	■ Form & Pour Softball Dugout Slabs	Power Field Lighting	D Install Material Bin Enclosure & Slab	☐ Grade Softball Field Subbase		Start Date: Oct-22-19 Page 3 of 4 Finish Date: Dec-11-20 Current Date: Sep-24-19
	10 Jul-09-20 Jul-22-20	7 Jul-09-20 Jul-17-20	10 Jul-20-20 Jul-31-20	3 Jul-29-20 Jul-31-20	5 Aug-03-20 Aug-07-20	1				- !	1						-1.		1		- ;		1		1 OG-272-20 OG-27-20			02-U - NOV-U-10-20		5 Jun-23-20 Jun-29-20	-		5 Jul-02-20 Jul-08-20	3 Jul-09-20 Jul-13-20	5 Jul-14-20 Jul-20-20	3 Jul-21-20 Jul-23-20			1	1	i	5 Aug-31-20 Sep-04-20	KEY WEST HS BACKYARD DB BASE
Install Field Storm Structures & Piping	Install Subbase at Field / Track	Power Field Lighting	Inetall Field I toht Bases	Install Track Inside Edge Curbing		install bleacher Fau	Survey Field & Irack	Install Football Scoreboard Pites	Install Synthetic Field & Track Events	Install Discus Cage Netting Sleeves	Install Goal Posts Sleeves	Set Steel Posts and Pour Scoreboard Foundation	Power Football Scoreboard	Install New Football Scoreboard	Install Track Outside Edge Curb	Install Field Perimeter Fence & Gates Posts	Install Track Asphalt Base	Install Track Asphalt	Install Fencing Mesh and Set Remaining Gates	Asphalt Surface Cure Period	install Field Lighting	Install Track Surface & Striping	install Sidewalks & Hardscapes	Install Pole Vault Runway Surfacing	Install High Jump Surfacing	Install Long/Triple Jump Runway Surfacing	Install Bahia Sod at All Disturbed Areas	A/E Field Deficiency List	Multi-Purpose Field Completion	C. at. at a December Clark Machinston	Solibali & Fractice Fren Modification	Install Election	Domo Evieting Clear & Guib Softball Field	Softball Scoreboard Piles	Softball Scoreboard Foundations & Posts	Softball Scoreboard Support Columns	Softball Scoreboards	Install Storm Structures & Piping	Form & Pour Softball Dugout Slabs	Power Field Lighting	Install Material Bin Enclosure & Slab	Grade Softball Field Subbase	Actual Work Remeting Work Remeting Work

a de la companya de	3.9			The second secon
Install Dugouts Tube Steel Structure	5 Aug-31-20 S	Sep-04-20		Illustration of the State of th
Install Softball Bleacher Pad		Sep-04-20		☑ Install Softball Bleacher Pad
install Softball Irrigation	5. Sep-08-20 S	Sep-14-20		ra Install Softball Ingation
Install Dugout Roofs	5 Sep-08-20 S	Sep-14-20		Install Dugout Roofs
Survey Home Plate, Bases, Foul Poles	1 Sep-08-20 S	Sep-08-20		I Survey Home Plate, Bases, Foul Poles
Install Field Light Bases	10 Sep-08-20 S	Sep-21-20		Install Field Light Bases
Install Softball Backstop Posts	5 Sep-08-20 S	Sep-14-20		🖂 Install Softball Backstop Posts
Install Batting Cage Posts		Sep-21-20		rm Install Batting Cage Posts
Install Softball Clay	3 Sep-15-20 S	Sep-17-20		B Install Softball Clay
Install Softball Fencing & Gate Posts	10 Sep-15-20 S	Sep-28-20		room Install Softball Fencing & Gate Posts
Install Softball and Practice Field Synthetic Turf	20 Sep-22-20	Oct-19-20		Install Softball and Practice Field Synthetic:Turf
Install Subbase for Asphalt at Parking Area	3 Oct-20-20 C	Oct-22-20		Install Subbase for Asphalt at Parking Area
Install Softball Bleachers	2 Oct-20-20 C	Oct-21-20		■ Install Softball Bleachers
Install Dugout Benches & Bat Racks	2 Oct-20-20 C	Oct-21-20		Install Dugout Benches & Bat Racks
Install Foul Poles	2 Oct-20-20 C	Oct-21-20		a Install Foul Poles
Install Sports Netting	5 Oct-20-20 C	Oct-26-20		■ Install Sports Netting
Install Fencing Mesh and Set Remaining Gates	5 Oct-20-20	Oct-26-20		Iza Install Fencing Mesh and Set Remaining Gates
Install Field Light Poles	3 Oct-22-20	Oct-26-20		■ Install Field Light Poles
Install Parking Area Curbing	2 Oct-23-20 C	Oct-26-20		■ Install Parking Area Curbing
Install Sidewalks & Hardscapes	5 Oct-27-20 N	Nov-02-20		Install Sidewalks & Hardscapes
Ashhalf at New Parking Area	T	Nov-04-20		■ Asphait at New Parking Area
Control of	1	Nov-05-20		I Striping & Signage at Parking Area
Surping & Signage at Fairing Area		00.00		■ Install Bahia Sod at All Disturbed Areas
Install Bahla Sod at All Disturbed Areas	1	07-00-00		A/E Cleficiency List
A/E Deficiency List	- [07-67-00N		Softball & Dischool Completion
Softball & Practice Field Completion	1 Nov-10-20	Nov-10-20		SOURCE COLUMN TO THE PROPERTY OF THE PROPERTY
ij				TOWN TENTON
Final AHJ Inspection	1 Nov-10-20	Nov-10-20		I Final AHJ Inspection
Substantial Completion	1 Nov-11-20	Nov-11-20		I Substantial Completion
Closeout	20 Nov-12-20	Dec-11-20		Closeout
Complete A/F Punchtist	10 Nov-12-20	Nov-25-20		Complete A/E Punchlist
Ac-Built Survey	1	Nov-18-20		The As-Built Survey
Final Completion	1	Dec-11-20		◆ Final Completion
Linal Compress				
				T
Actual Work Missione Summary Summary	KEY WEST HS I	KEY WEST HS BACKYARD DB BASE	Start Date: Oct-22-19 Finish Date: Dec-11-20	TASK filter: All Activities
Critical Remaining Work			Current Date: Sep-24-19	SOC.
			ראוש האום. הא-בב-וס	

EXHIBIT 3 KWHS Backyard Design Build Phase 1 Key Personnel

Firm	Description	Name	Email	Phone	Hourly Rate (w/Burden)
AJAX	Principle	Bill Byrne	bill@ajaxbuilding.com	813-792-3900	\$216.11
AJAX	Operations Manager	Michael Wilson	mwilson@ajaxbuilding.com	813-792-3908	\$116.68
AJAX	Project Manager	Dan Dreier	ddreier@ajaxbuilding.com	941-413-1340	\$94.78
AJAX	Project Superintendent	Mike Case	mcase@ajaxbuilding.com	813-545-8124	\$86.16
AJAX	Chief Estimator	Jeff Stephensen	jstephenson@ajaxbuilding.com	813-792-3915	\$87.14
AJAX	Estimator	Kristie Sharpe	ksharpe@ajaxbuilding.com	813-792-3926	\$76.68
AJAX	BIM Coordinator	Sean Akvan	sakvan@ajaxbuilding.com	850-580-6908	\$73.20
HJ	Principal	Stephen Johnson	s.johnson@harvardjolly.com	727-896-4611	\$195.00
HJ	Project Manager	Richard Henzel	r.henzel@harvardjolly.com	727-896-4611	\$170.00
HJ	Project Architect	Arif Abdulla	a.abdulla@harvardjolly.com	727-896-4611	\$145.00
HJ	QA/QC	Robert Cusick	r.cusick@harvardjolly.com	727-896-4611	\$120.00
HJ	Landscape Architect	Jim Clees	j.clees@harvardjolly.com	727-896-4611	\$120.00
PE	Civil Engineer	Allen Perez	aperez@Perezeng.com	305-293-9440	\$195.00
PE	Structural Engineer	Justin Duncan	jduncan@Pennoni.com	850-536-8140	\$180.00
PE	MEP/FP/IT Engineer	Robert Anston	anston@agi-engineers.com	813-963-1919	\$185.00

EXHIBIT 4 KWHS BACKYARD DESIGN BUILD

Phase 1 Fee Proposal Summary

I. Programming / Conceptual Design Phase		
Design		\$31,448
Preconstruction		\$6,012
II. Schematic Design Phase		
Design		\$31,448
Preconstruction		\$16,814
III. Design Development Phase		
Design		\$125,793
Preconstruction		\$19,530
IV. 50% Documents Phase		
Design		\$125,793
Preconstruction		\$20,176
V. Construction Document Phase (GMP)		
Design		\$157,241
Preconstruction		\$33,975
.,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,		
VI. Construction Administration (5 Months)		
5 Month Construction Phase (billed monthly)		\$157,241
Record Drawings		\$5,500
	SUBTOTAL DESIGN FEE	\$634,463
	Design-Builder Fee @ 5.8%_	\$31,202
	SUBTOTAL	\$665,665
	PRECONSTRUCTION FEE_	\$96,507
	TOTAL_	\$762,172

Design-Build Budget: \$10,000,000

Design Fee & Design Phase Fee % of Design-Build = 7.62%

Ajax Building Company, LLC - Design Phase Fee Proposal

I. Programming / Conceptual Design Phase

Pro	iect	Personnel	•

Project Personnel						
Description	Weeks	Hours/Week	Total Quantity	Unit	Unit Cost	Total
Project Executive	2	1	2	Man Hours	\$149.04	\$298
Operations Manager	2	8	16	Man Hours	\$80.47	\$1,288
Project Manager	2	0	0	Man Hours	\$65.37	\$0
Project Superintendent	2	0	0	Man Hours	\$59.42	\$0
Project Administrator	2	2	4	Man Hours	\$28.00	\$112
Chief Estimator	1	16	16	Man Hours	\$60.10	\$962
Estimator	1	0	0	Man Hours	\$52.88	\$0
BIM Coordinator	0	0	0	Man Hours	\$50.48	\$0
				Subtotal - F	Project Personnel	\$2,659
				Labo	r Burden @ 45%	\$1,197
				TOTAL - PROJEC	CT PERSONNEL	\$3,856
Materials and Equipment						
Description			Quantity	Unit	Unit Cost	Total
Policy & Procedure Manual			1	Each	\$125.00	\$125
Project Schedule			1	Each	\$150.00	\$150
Schedule Updates			0	Each	\$150.00	\$0
Mileage			800	Miles	\$0.445	\$356
Air Travel			1	Each	\$400.00	\$400
Hotel			1	Each	\$300.00	\$300
Rental Car			1	Each	\$125.00	\$125
Deliverable Reports			1	Each	\$100.00	\$100
Construction Document Reproductions*			0	Sets	\$125.00	\$0
Data Processing			1	Each	\$150.00	\$150
Postage			1	Each	\$150.00	\$150
Project Photographs			0	Each	\$75.00	\$0
Communications			1	Each	\$150.00	\$150
				Each	\$150.00	\$150

TOTAL PROGRAMMING / CONEPTUAL PHASE

\$6,012

Ajax Building Company, LLC - Design Phase Fee Proposal

II. Schematic Design Phase

Personnei

Description	Weeks	Hours/Week	Man Hours	Unit	Unit Cost	Total
Project Executive	6	1	6	Man Hours	\$149.04	\$894
Operations Manager	6	8	48	Man Hours	\$80.47	\$3,863
Project Manager	6	2	12	Man Hours	\$65.37	\$784
Project Superintendent	6	2	12	Man Hours	\$59.42	\$713
Project Administrator	6	2	12	Man Hours	\$28.00	\$336
Chief Estimator	3	8	24	Man Hours	\$60.10	\$1,442
Estimator	3	12	36	Man Hours	\$52.88	\$1,904
BIM Coordinator	2	0	0	Man Hours	\$50.48	\$0
	···			Subtotal - F	Project Personnel	\$9,936
				Labo	or Burden @ 45%	\$4,471
				TOTAL - PROJEC	CT PERSONNEL	\$14,408

TOTAL - MODELLI ENGONNEE

Materials and Equipment

Description	Quantity	Unit	Unit Cost	Total
Policy & Procedure Manual Updates and Revisions	0	Each	\$125.00	\$0
Schedule Updates	1	Each	\$150.00	\$150
Mileage	800	Miles	\$0.445	\$356
Air Travel	1	Each	\$400.00	\$400
Hotel	1	Each	\$300.00	\$300
Rental Car	1	Each	\$125.00	\$125
Deliverable Reports	1	Each	\$100.00	\$100
Construction Document Reproductions*	3	Sets	\$125.00	\$375
Data Processing	1	Each	\$150.00	\$150
Postage	1	Each	\$150.00	\$150
Project Photographs	0	Each	\$75.00	\$ 0
Communications	1	Each	\$150.00	\$150
Office Supplies	1	Each	\$150.00	\$150

TOTAL - MATERIALS & EQUIPMENT \$2,406

TOTAL SCHEMATIC PHASE \$16,814

Ajax Building Company, LLC - Design Phase Fee Proposal

III. Design Development Phase

Project	Personnel
PIUICU	reisuillei

Description	Weeks	Hours/Week	Total Quantity	Unit	Unit Cost	Total
Project Executive	6	1	6	Man Hours	\$149.04	\$894
Operations Manager	6	8	48	Man Hours	\$80.47	\$3,863
Project Manager	6	2	12	Man Hours	\$65.37	\$784
Project Superintendent	6	. 2	12	Man Hours	\$59.42	\$713
Project Administrator	6	2	12	Man Hours	\$28.00	\$336
Chief Estimator	3	8	24	Man Hours	\$60.10	\$1,442
Estimator	3	16	48	Man Hours	\$52.88	\$2,538
BIM Coordinator	1	16	16	Man Hours	\$50.48	\$808
				Subtotal - F	Project Personnel	\$11,379
				Labo	or Burden @ 45%	\$5,120
				TOTAL DROJE	OT DEDCOMME!	¢16 400

TOTAL - PROJECT PERSONNEL \$16,499

Materials and Equipment

Description	Quantity	Unit	Unit Cost	Total
Policy & Procedure Manual	0	Each	\$125.00	\$0
Project Schedule	0	Each	\$150.00	\$0
Schedule Updates	2	Each	\$150.00	\$300
Mileage	800	Miles	\$0.445	\$356
Air Travel	1	Each	\$400.00	\$400
Hotel	1	Each	\$300.00	\$300
Rental Car	1	Each	\$125.00	\$125
Deliverable Reports	1	Each	\$200.00	\$200
Construction Document Reproductions*	3	Sets	\$250.00	\$750
Data Processing	1	Each	\$150.00	\$150
Postage	1	Each	\$150.00	\$150
Project Photographs	0	Each	\$75.00	\$0
Communications	1	Each	\$150.00	\$150
Office Supplies	1	Each	\$150.00	\$150
	1	TOTAL - MATERIAI	S & EQUIPMENT	\$3,031

TOTAL - MATERIALS & EQUIPMENT

TOTAL DESIGN DEVELOPMENT PHASE \$19,530

Ajax Building Company, LLC - Design Phase Fee Proposal

IV. 50% Documents Phase

Personnel

Description	Weeks	Hours/Week	Total Quantity	Unit	Unit Cost	Total
Project Executive	6	1	6	Man Hours	\$149.04	\$894
Operations Manager	6	8	48	Man Hours	\$80.47	\$3,863
Project Manager	6	4	24	Man Hours	\$65.37	\$1,569
Project Superintendent	6	1	6	Man Hours	\$59.42	\$357
Project Administrator	6	2	12	Man Hours	\$28.00	\$336
Chief Estimator	3	4	12	Man Hours	\$60.10	\$721
Estimator	3	16	48	Man Hours	\$52.88	\$2,538
BIM Coordinator	1	32	32	Man Hours	\$50.48	\$1,615
		10		Subtotal - F	Project Personnel	\$11,893
				Labo	r Burden @ 45%	\$5,352
				TOTAL - PROJEC	CT PERSONNEL	\$17,245

Materials and Equipment

Description	Quantity	Unit	Unit Cost	Total
Policy & Procedure Manual	0	Each	\$125.00	\$0
Project Schedule	0	Each	\$150.00	\$0
Schedule Updates	2	Each	\$150.00	\$300
Mileage	800	Miles	\$0.445	\$356
hir Travel	1	Each	\$400.00	\$400
Hotel	1	Each	\$300.00	\$300
Rental Car	1	Each	\$125.00	\$125
Deliverable Reports	1	Each	\$100.00	\$100
Construction Document Reproductions*	3	Sets	\$250.00	\$750
Data Processing	1	Each	\$150.00	\$150
Postage	1	Each	\$150.00	\$150
Project Photographs	0	Each	\$75.00	\$0
Communications	1	Each	\$150.00	\$150
Office Supplies	1	Each	\$150.00	\$150
	Т	TOTAL - MATERIAI	S & EQUIPMENT	\$2,931

TOTAL - MATERIALS & EQUIPMENT

TOTAL 50% DOCUMENTS PHASE \$20,176

Ajax Building Company, LLC - Design Phase Fee Proposal

V. Construction Document Phase (GMP)

Project	Personnel
rivicu	reisuillei

Description	Weeks	Hours/Week	Total Quantity	Unit	Unit Cost	Total
Project Executive	8	1	8	Man Hours	\$149.04	\$1,192
Operations Manager	8	8	64	Man Hours	\$80.47	\$5,150
Project Manager	8	20	160	Man Hours	\$65.37	\$10,458
Project Superintendent	8	2	16	Man Hours	\$59.42	\$951
Project Administrator	8	2	16	Man Hours	\$28.00	\$448
Chief Estimator	2	2	4	Man Hours	\$60.10	\$240
Estimator	2	4	8	Man Hours	\$52.88	\$423
BIM Coordinator	2	16	32	Man Hours	\$50.48	\$1,615
				Subtotal - F	Project Personnel	\$20,478
				Labo	r Burden @ 45%	\$9,215
- · · · · · · · · · · · · · · · · · · ·			****	TOTAL DOOLE	OT DEDOONNEL	600.004

TOTAL - PROJECT PERSONNEL \$29,694

Materials and Equipment

Description	Quantity	Unit	Unit Cost	Total
Policy & Procedure Manual	0	Each	\$125.00	\$0
Project Schedule	0	Each	\$150.00	\$0
Schedule Updates	1	Each	\$150.00	\$150
Mileage	800	Miles	\$0.445	\$356
Air Travel	2	Each	\$400.00	\$800
Hotel	2	Each	\$300.00	\$600
Rental Car	2	Each	\$125.00	\$250
Deliverable Reports	1	Each	\$100.00	\$100
Construction Document Reproductions*	3	Sets	\$250.00	\$750
Data Processing	2	Each	\$150.00	\$300
Postage	2	Each	\$150.00	\$300
Project Photographs	1	Each	\$75.00	\$75
Communications	2	Each	\$150.00	\$300
Office Supplies	2	Each	\$150.00	\$300

TOTAL - MATERIALS & EQUIPMENT \$4,281

TOTAL CONSTRUCTION DOCUMENTS PHASE \$33,975

^{*}Does not include Subcontractor bid sets which are a cost of the work.

Ajax Building Company, LLC - Design Phase Fee Proposal

SUMMARY		
	Programming / Conceptual Phase	\$6,012
	Schematic Phase	\$16,814
	Design Development Phase	\$19,530
	50% Documents Phase	\$20,176
	Construction Documents Phase	\$33,975
	TOTAL DESIGN PHASE FEE	\$96,506

Total Design-Build Budget = \$10,000,000

Design Phase Fee % of Design-Build = 0.97%